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RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)

Short term e-TENDER DOCUMENT
FOR

EXCAVATION, TRANSPORTATION & FEEDING OF ROM INTO
DEPARTMENTALLY OPERATED COMPANY'S CRUSHING &
SCREENING PLANT AND OTHER SERVICES FOR PRODUCTION
OF LIMESTONE GITTI AT SANU LIMESTONE MINES, DISTT.
JAISALMER

e-Tender No. RSMM/CO/GGM(C)/Cont-11/2025-26 Dated: 03.10.2025

Issued by:
Group General Manager (Contracts)
RSMML, 4- Meera Marg, Udaipur 313004

Cost of Tender Document: 4720 /- (inclusive of GST)

Date of Downloading of Tender : From 03.10.2025 To 27.10.2025 up to1:00 pm
Pre-Bid Meeting: 13.10.2025 at 11:00 AM at Corporate Office, Udaipur.

Last Date of Online Submission of Tender: 27.10.2025 .upto 3:00 PM

Date of Opening of Techno-commercial Part (Part I): 28.10.2025 at 3:30 PM

Registered Office: Corporate Office: SBU & PC, Limestone Office:
C-89/90 Janpath 4, Meera Marg 8, West Patel Nagar

Lal Kothi Scheme, Udaipur - 313 001 Circuit House Road

Jaipur -302 015 Phone: (0294) 2424863-67 Jodhpur 342011

Phone: 0141-2743734 Fax :(0294) 2428768 Phone: (0291) 2511031, 2516199

Fax: 0141-2743735 Fax: 0291-2511029




(A Government of Rajasthan Enterprise)

Q‘S RAJASTHAN STATE MINES & MINERALS LIMITED
mm

Corporate Office: 4- Meera Marg, UDAIPUR — 313 001,
Phone: 0294-2427177, 2428792, 2428763-67, fax 0294-2428768, 2428739

Email:-contractsco.rsmml@rajasthan.gov.in

Dated 03.10.2025

Ref. no: -RSMM/CO/ GGM (Cont)/Cont-11/2025-26

Detailed e-NOTICE INVITING TENDER

Online tender are invited in electronic form through https://eproc.rajasthan.gov.infor
following works from Co-operative Societies (registered under Rajasthan Co-operative society
act 2001 or any other Co-operative society act of India). Other than registered society
(Competent & experienced Individual /Firm/Companies) can also participate in this tender
provided they are able to form a Registered Co-operative Society before commencement of

the work:
Brief Description of work Estimated | Period of Bid
Annual contract Security
Quantity /EMD
(Rs)

Excavation, transportation and Feeding of ROM into

departmentally operated company’s crushing and screening

plant, during the notified (by the company) period of shifts, Rs.28.00

from the earmarked pit, to produce finished product (SMS | 6,00,000 Two (02) La;cs ;by

grade Limestone gitti) and hauling of the rejects/by products to MT Yrs. DD/BG

Distt. Jaisalmer.

the earmarked pit for backfilling and levelling/ stacking to the
original ground level, at Company’s Sanu Limestone Mines,

Udaipur”

Cost of tender document is Rs.4720/- (inclusive of GST), payable by D.D. in favour of “RSMM Ltd,

Processing Fee

Rs. 2500/- payable by DD in favour of MD

RISL, payable at Jaipur

Period of sale of documents

From 03.10.2025 To 27.10.2025 up to 1.00 pm,

Pre-Bid Meeting

13.10.2025 at 11:00 AM at Corporate Office,

Udaipur.

Last Date & Time of online Submission of offer

Dated 27.10.2025 up to 3.00 pm

Date of opening of Techno Commercial offer

Dated 28.10.2025 at 3.30 pm at C. O. Udaipur

Tenderer shall be pre-qualified on the basis of the following criteria:

(1) The annual turnover of tenderer from any business should be at least Rs. 700.00 lac in any
of the immediate three preceding financial years 2022-23, 2023-24 & 2024-25.
(i) The tenderer should have experience of successful execution of 3.00 Lac MT Mining /
Excavation of mineral in any one of the last three financial years i.e. 2022-23, 2023-24 &

2024-25 in the name of tenderer.

Tender is to be submitted online at https://eproc.rajasthan.gov.in electronic form as prescribed in the

tender form. Tender fees & processing fees will not be refunded in any case.

The bidder should go through the website https://eproc.rajasthan.gov.in& the link "help for
contractors "," information about DSC", FAQs & the bidder manual kit " to know the process for
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submitting the electronic bids at website. The complete bid document has been published on the
website https:://eproc.rajasthan.gov.in for the purpose of downloading.

The uploaded bid document shall be considered valid for participation in the bid process subject to
submission of required cost of tender document, e-Tendering processing fee, EMD& the same shall
be reached to the office of undersigned on or before the time specified for submission of techno
commercial part of tender.

The tenderer shall be pre- qualified on the basis of documents furnished/uploaded along with
Techno-commercial bid in support of above. The decision of the company will be final and binding
in this regard.

Those tenderer&/or proprietor/ any partner of firm/ any member of co-operative society/ any
director of the company who are either customers of Limestone or handling/ liaison/ transportation
agent of RSMM'’S customers of limestone are not eligible for participating in this tender. Offers
received from such tenderer shall be rejected. Further tenderer (Co-operative society & it’s any
member) will not become handling /liaison/ transportation agents of any customers of RSMML for
limestone during currency of the contract in case the work is awarded to them.

It is mandatory that proprietor/ all the partners (in case of partnership firm)/all the directors of the
company become the members of the society to be constituted to carry out the job. The successful
bidder should be the Chairman/ the Secretary/ the Treasurer of the registered co-operative society
formed & should be authorized for signing of documents and execution of the tendered work and
they shall not be changed without the prior approval of the company during the tenure of the
contract. The tenderer is required to furnish an undertaking, in proforma provided in tender
document on non-judicial stamp paper of worth Rs.100/-, in this respect, without which their offers
would not be considered. Further, it is enjoined upon such members that they cannot resign from the
society until the contract period is over.

It is to be noted that, in case of company registered under the companies Act, turnover of the
company shall only be considered. The company reserves its right to call for any additional
information show as to check the eligibility of the tenderer. Joint Ventures
(JV)/Consortium/partnerships are also allowed to participate in this tender subject to the joint/
several responsibility’. In case the bidder is participating as JV/Consortium, in such case the bidding
JV/Consortium shall comprise of not more than two members, i.e. one lead member or lead partner
and one other member/ partner.

In such cases the cumulative turnover & experience of partners/members should be considered.
Experience of JV member in any other working Joint venture shall be considered only up to the
percentage of sharing in the respective joint venture.

The price bid of only those bidders shall be opened who qualify in technical bid as per criteria laid
in tender& only qualified bidders will be informed about price bid openings.
Tenderer(es)( including any partner/ member of JV/consortium) who have been banned/ suspended
by the company or any state / Central government organization /department shall not be eligible to
participate in this tender/ during the currency of suspension/banning period.

Offers furnished through any other mode shall not be considered. RSMML will not entertain any
claim on account of postal delay/ non receipt. It also reserves the right to reject/ cancel any or all
tender without assigning any reason whatsoever.

Relaxation in bid security amount shall only be applicable as per RTPP Act/ Rules for Small scale
industries of Rajasthan having specified subject tender work mentioned in registration.

Group General Manager (Contracts)

Note: The tenderers are advised to keep visiting our website till due/extended due date(s) of tender
for corrigendum/addendum, if any, to the tender. .
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2.1

2.1.1

2.1.10

2.1.11
2.1.12

2.1.13

SECTION-2

Definitions, Interpretations
DEFINITIONS:
In the contract (as hereinafter defined) the following words and expression shall have
the meaning hereby assigned to them, except where the context otherwise requires.

“RSMML” or “COMPANY” or “EMPLOYER” or “OWNER” shall mean
Rajasthan State Mines & Minerals Limited,” having its registered office at C-89/90,
Janpath, Lal Kothi Scheme, Jaipur (Rajasthan) and Corporate Office at 4-Meera
Marg, Udaipur (Rajasthan) including its successors and assignees or its
representatives authorised to act on its behalf for the purpose of contract.

“Appointing Authority”, wherever the expression is used shall mean the Managing
Director of the Company.

“Managing Director” shall mean the Managing Director of Rajasthan State Mines &
Minerals Limited or his successor in the office so designated by the Company.

“Advisor &Head of SBU &PC —Limestone” shall mean Group General Manager for
the SBU &PC — Limestone of RSMML or his successor in the office so designated by
the Company.

“Group General Manager (Contract)” shall mean the Group General Manager
(Contract)/Head (Contract) of RSMML or his successor office.

"Unit In-charge" shall mean the Unit In-charge of Limestone Unit of company so
designated or his successors in office appointed by the Company by whatever name.

“Agent” shall mean the Agent for Limestone Mines notified by the company in this
behalf.

“Engineer-In-Charge” or “Officer-In Charge” or “Authorised Officer” shall mean
the Officer so designated for the overall supervision, coordination, direction and
administration of the contract work from time to time by the Company and shall also
include the Head of SBU &PC-Limestone.

“Engineer’s Representative” shall mean any resident Engineer or assistant to the
Engineer-In-Charge appointed from time to time by the company to perform the duties
set forth in the contract whose authority maybe notified in writing to the Contractor by
the Company.

“Mines Manager” shall mean the Mining Engineer so designated for SBU&PC-
concerning Sanu Limestone Mines of Rajasthan State Mines & Minerals Ltd.

"Approved" shall mean approved in writing by the Company/ Engineer-In-Charge.

“Tender” shall mean the offer submitted by the tenderer or bidder against this inquiry
for acceptance by the Company.

“Contract” shall mean the agreement between the Company and the Contractor for
execution of the work/s including therein all documents such as invitation for
tender/bid, instructions to bidders, general conditions of contract, special conditions of
contract, job specification, general requirements, time schedule for completion of
work, drawings, letter of acceptance / telegram awarding the work, alteration/variation
order, agreed variations, if any etc. Any subsequent changes made in any of these
documents, would be deemed to be a part of the contract.
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2.1.14

2.1.15

2.1.16

2.1.17

2.1.18

2.1.19

2.1.20

2.1.21

2.1.22

2.1.23

2.1.24

2.1.25
2.1.26

2.1.27

“Contract Document” shall mean collectively designs, drawings, plans,
specifications, agreed variations, if any and other documents constituting the tender
and acceptance thereof.

“Tenderer or Bidder” shall mean the person, Firm or Company/Co-operative society
submitted a tender/ bid against the “invitation for tender bid” & shall includes his/its
their legal representative, administrators, successors and executors.

“Contractor” / Co-operative society/ “Successful Tenderer”/ “Successful Bidder”
shall mean to whom order/Contract have been awarded by RSMML. “Contractor” /
“Successful Tenderer”/ “Successful Bidder” includes a Public Limited Company, firm
whether registered or not, an individual, a Co-operative society or an associates or
group of persons engaged in any Commerce, Trade, Industry, etc.

“Letter of Acceptance” shall mean intimation by a letter/ telegram/fax/e-mail to
successful bidder /tenderer that his/ its offer has been accepted, in accordance with the
provision contained in the letter/ telegram/fax/e-mail.

“Works” shall mean and include excavation, removal, transportation, disposal,
dumping, dozing, leveling and spreading etc. of overburden at the specified/place/s
construction and maintenance of approach/ haul roads and other allied/ related
incidental and ancillary operational work/s etc., including extra, additional, altered and
substituted work/s pertaining thereto and/or relating to the excavation and removal of
overburden/ etc. as specified in the contract document on turn key basis to be executed
in accordance with the terms of the contract all inclusive.

“Commencement of work” shall be reckoned from the date of issue of letter of
acceptance/ work order which ever is earlier including the stipulated mobilization
period.

“Temporary Works” shall mean and include all temporary work/s of every kind for
the execution of the main work as incidental and ancillary thereto.

“Contract Rate” or Schedule Rate” or “Tendered Rates” or Rate of remuneration”
means rate entered in figures and words in schedule/s by the Contractor and accepted
by the Company as payable to the Contractor for execution/performance of all
contractual obligations based on dispatch of finished products in size range +30 -80
mm from the specified area/s on per metric tonne basis form Govt/Pvt. land.

“Notice in writing or Written notice” shall mean a notice written, typed or printed sent
(unless delivered personally or otherwise proved to have been received) by registered
post to the last known business address or registered / Head/ local office of the
addressee and shall be deemed to have been received in the ordinary course of post.

“Alternation/Variation order” means, any order given in writing by the Engineer-In-
Charge to the Contractor from time to time effect Alteration/Variation from given
Scope of Work, such an order will be without any financial implication to the
Company.

“Lead” shall mean the one side distance between ROM excavation point
(virtual/expected) and ROM hopper of the departmental CSP.

“Quarter” shall mean period of three calendar months.

“Shift” shall mean continuous period of eight working hours or any other duration
specified by the company from time to time.

“Plant” or Crushing & Screening Plant (CSP) shall means the departmentally operated
company’s Crushing & Screening plant and its part thereof.
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2.1.28
2.1.29

2.1.30

2.1.31

2.1.32

2.1.33

2.1.34

2.1.35

2.1.36

2.1.37

2.1.38

2.1.39

2.1.40

2.1.41

2.1.42

2.1.43

“ROM” shall mean Run of Mines.

“Finished Product” means the limestone gitties in the different size ranges among
+30 mm to —80 mm i.e. 30mm-50mm, 30mm-60mm/40mm-80mm or any other size
required by the buyers within the prescribed undersize/oversize tolerances (with a
variation of 3% in the maximum and minimum sizes in customer / transportation
trucks at loading point).

“By-Product” mean the Limestone gitties (non LD grade) in the size of minus 30 mm,
as notified by the company time to time.

“Reject Product” means the limestone gitties in the size ranges-10 mm generated
during sizing operation before & after crushing will be separately stacked in mined out
pit upto original ground level or at any place described by the company

Recycling shall mean loading and unloading of reject product from the yard to the
ROM hopper of company’s CSP.

“Specified/designated/location/places” shall mean allocated area for specific area by
the company time to time.

“Attested” shall mean attestation of the photocopy of documents by the first class
Magistrate/Gazetted officer/Notary Public

“Clause” shall mean the Clause and sub clauses of this tender document and/or
agreement etc.

“Mines” shall means Sanu Limestone Mines situated on Jaisalmer-Ramgarh Road in
Jaisalmer District of State of Rajasthan under the control of M/s Rajasthan State Mines
& Minerals Ltd.

“HEMM” shall mean Heavy Earth Moving Machinery deployed at site.

"Plans" shall mean all map(s)/Sketch(s)/layout(s)/drawings as are incorporated and/or
required from time to time in the work for proper execution of work.

“Member” shall means members of co-operative society, which includes working
members as well as statutory members as required under MMR-1961.

“Tonne” shall mean metric tonne (1000 Kilograms),

“Site” shall mean the land or other place on, under, in or through which the work/s are
to be carried out and other land or place or area/s provided by the Company for the
execution of the contract.

“Specifications” shall mean directions, various technical specifications, provisions
and requirements attached to and referred to in the contract, which pertain to the
method and manner of performing the work/s to the scheduled quantities and
quantities of the work/s and the materials to be furnished / used required to be used/
consumed and/or provided for executing the work/s as may be amplified or modified
by the Company or the Engineer-In-Charge from time to time and notified/
communicated to the Contractor during the course of performance of this contract and
provide for the unforeseen conditions or in the best interest of the work/s. It shall also
include the latest addition including all agenda or corrigenda or relevant rules,
regulations regulation codes.

“Statutory obligation” would include the entire obligations, which are to be
complied with as per the provision of various existing legislation applicable to mine/
working areas or to those, which may come force during entire period of contract.
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2.1.44 “Weighbridge” shall mean any weighbridge either departmental weighbridge/s &/ or
public/co-operative society weighbridge/s authorized by the company for weighment
of Limestone.

2.1.45 “Access Road” shall mean Kuchha road connecting excavating pit to mine approach
road.

2.1.46 “Approach Road” shall mean Kuchha road motorable road connected mines to
nearest tar road for transportation of mineral Limestone through trucks/ trollas/ tippers/
& etc.

2.1.47 “Final Certification relation to the work” shall mean the certificate regarding the
satisfactory compliance performance and fulfillment of all Contractual Obligations as
issued by the Head of SBU &PC- Limestone/Engineer-In-Charge.

2.1.48 “Completion Certificate” shall mean the certificate to be issued by the Engineer-In-
Charge when the works have been completed to his satisfaction as per terms of the
contract.

Words denoting person shall include Firms, Companies, Co-operative societies, associations
or body of individuals whether incorporated or not. Words denoting muscular gender or
singular number shall also include the famine gender & plural number &vise versa, where the
contract so requires & permits.

INTERPRETATIONS:

2.2.1 Whenever it is mentioned that the Contractor shall do or perform or cause to be done
certain work/s or provide certain facilities or discharge certain obligation/s or make
certain provision/s etc. it is expressly agreed and understood that each and every such
work/s, facility, obligation/s or provisions etc. shall be made and/or provided by the
contractor and liability thereof would be discharged to the satisfaction of the Company
at the cost and consequences of the Contractor

2.2.2 Several clauses and documents forming the contract are to be taken as mutually
explanatory. Should there be any discrepancy, inconsistency, error or omission in the
contract or for any of the matter/s, the same shall be referred to in writing by the
Contractor to the Head of SBU & PC of the Company whose interpretation/s, decision
in writing shall be conclusive, final and binding on the Contractor.

2.2.3 All headings and marginal notes to the various clauses of the contract are solely for the
purpose of giving a concise indication and not a summary of the contents thereof, and
they shall never be deemed to be part thereof or be used in the interpretation or
construction thereof, or of the provisions of the contract.

2.2.4 In the contract, unless otherwise stated specifically, the singular shall include the plural
and vice versa, wherever the context so requires, the words importing person/s shall
include incorporated companies, registered association, body of individuals or
partnership firm.

2.2.5 General conditions of contract shall be read in conjunction with the Special Conditions
of Contract, Specification of work and any other documents forming part of this
contract wherever the context so requires.

2.2.6 Notwithstanding the sub-division/s of the various clauses of the contract into the
separate parts/sections, every part of such shall be deemed to be supplementary to and
complementary of each and every other part and shall be read with and into the contract
so far as it may be practicable to do so.
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2.2.7 Where any portion of the General Conditions of the contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, then, unless a
different intention appears, the provisions of Special Conditions of the contract shall be
deemed to over-ride the provision of the General Conditions of the Contract and shall
to the extent of such repugnancy or variations, prevail.

2.2.8 The materials, designs and workmanship etc. shall mean the relevant Indian Standards
and the job specifications contained herein and the Contractor shall, also satisfy codes
referred to in the contract and the additional requirements, if any.

2.2.9 No Director or official or employee of the Company shall in any way be personally
bound or liable for the acts or obligations of the Company under the contract or
answerable for any default or omissions in the observance or performance of any of the
acts, matters or things which are herein contained.

2.2.10 No verbal agreement or inference from conversation with any officer or employee of
the Company before, during or after the execution of the contract shall in any way
affect or modify the terms or obligations contained herein.

2.2.11 No amendments to the contract shall be valid unless specifically made as an
amendment to the contract and signed by the authorized representative of the parties.

2.2.12 The meaning of word enclose/submit of any documents shall generally means to upload
the attested scanned copy of the same on e-procurement site unless clearly specified to
send original document in physical form.

2.1 DECLARATION BY THE CONTRACTOR

2.3.1 The Contractor do hereby confirm and declare that they have independently inspected
Mines of the SBU & PC Limestone of RSMML, ascertained and obtained all relevant
and necessary information, data, particulars, existing wage structure/categories,
conditions of services of workmen and working conditions, facilities etc. existing
industrial environment and other related aspects.

2.3.2 The Contractor has also assessed and satisfied himself as to the nature, condition,
quantum, extent, scope and magnitude of the work, involved in the contract, working
conditions of the area/s, availability of power supply, water supply, men and machinery
requirement, availability of land etc. The Contractor do hereby agrees and undertakes
not to raise any dispute and/or objection at any stage on any ground whatsoever.

Cont-11(25-26) Tender Document for excavation & feeding of Limestone into departmental C&S Plant at Sanu Limestone Mines. 8 of 82



3.1

Section-I11I
Instructions to the Tenderer

Instructions to the Tenderer & General Conditions

L.

1l.

1il.

1v.

Vi.

Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form as

prescribed in the tender form. Tender fees and processing fees will not be refunded in
any case.
The Bidder should go through the website https://eproc.rajasthan.gov.inand the link

"help for contractors"," information about DSC', FAQs' and bidders manual kit" to
know the process for submitting the electronic bids at website. The complete bid
document has been published on the website https://eproc.rajasthan.gov.in for the

purpose of downloading. The uploaded bid document shall be considered valid for
participation in the bid process subject to submission of required cost of bid document
and e-Tendering processing fee. A scanned copy of EMD, e-Tendering processing fee
and cost of bid document receipt must be uploaded along with the Technical Bid
proposal failing which the bid will be summarily rejected.

All communications/correspondences/documents including the bid document should
be physically signed, stamped on each page before uploading and also signed digitally
by the designated authorized representative of the bidder.

The DD towards the cost of tender document fees, Earnest Money deposit and
processing fees along with original affidavits as per annexure I, Il &V of tender
document should be kept in a sealed envelop addressed to Group General Manager
(Contract), RSMML, Corporate Office, Udaipur. This envelope should be marked with
NIT number & work, name and address of contractor, telephone number etc is to be
written on the top of envelope for clarity. This envelope should be submitted in the
office of the Group General Manager (Contract), RSMML, Corporate Office, Udaipur
on or before the scheduled submission date and time as mentioned in the Notice
Inviting Tender. The Company shall not be responsible for any postal delay. In case of
non-receipt of same the offer of the tenderer shall be rejected.

The tenderer while offering his tender, shall for all purposes, whatsoever, be deemed to
have himself independently obtained all relevant and necessary information for
preparing his tender. The correctness or completeness of the details, given in the tender
document is not guaranteed. The details given in the tender document are basically for
reference & guidance of the tenderer. The tenderer is required to satisfy himself in all
respect, before the submission of offer.

The tenderer shall be deemed to have examined the tender document, to have obtained
his own information in all matters whatsoever that might affect directly or indirectly
the carrying out the works at the contract rates and to have satisfied himself to the
sufficiency of his tender. Any error in description or omission in the document shall
not vitiate the tender or release the tenderer from his obligations. The tenderer is
deemed to know and understood the scope, nature and magnitude of the works and
requirement of materials, equipment, tools and labour involved and as to what all
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3.2

vil.

Viil.

iX.

works he has to complete in accordance with these documents irrespective of any
defect, omission or errors that may be found in the documents.

The tenderer, at the his own responsibility and cost, is encouraged to visit and examine
the Site of Works and its surroundings and obtain all information that may be
necessary for preparing the offer and entering into a contract with company, in case he
is awarded the work. He shall be deemed to have visited site and surroundings, to have
satisfied himself to the locations working & climatic conditions at the site, availability
of water, electric power, labour etc. transportation facilities, probable sites for labour
accommodation and store god owns etc and all other factors involved in the proper
execution of works. The unit Incharge of work site may be contacted to familiarize
with the work including visit to work site.

The tenderer, if awarded the work, shall not be eligible for raising any dispute or
claims, in case he is hindered in execution of work due to his negligence/
omission/error in not collecting the details required for execution of work.

All the provisions of Rajasthan Transparency in Public Procurement Act 2012 & rules
made there under & modification to be issued by the competent authority from time to
time will automatically be ipso-facto applicable.

Tender Procedure

il.

1il.

1v.

Vi.

vil.

e-Tender portal https://eproc.rajasthan.gov.inshall be used for all procedure related to
the bidding.
The prospective Bidders should register themselves in the e-Tender Portal and submit

the Bids electronically through the e-Tender portal.

The Bidders are requested to download the e-Tender help manual and user manuals
from the Portal for reference.

It is mandatory for the Bidders to possess a valid Digital Signature Certificate to
complete the e- Tender Bid process as per the provisions of Government of India IT
Act.

The Technical Bid form and Price Bid form will be available in prescribed format for
downloading. The registered Bidders can log into the e-Tender system and download
the Bid Forms.

The Bid forms should be filled and submitted using the Digital Signature Certificates.
The supporting documents as required in support of tender should be scanned and
uploaded in the e-Tender system.

The Bid Form should not be changed or altered or tampered by the bidder. If the Bid
form found tampered, the Bids will be summarily rejected.

3.3 Tender Document Fee

3.4

The Tender document fee as mentioned in the NIT shall be paid by way of DD in
favour of RSMML payable at Udaipur.

e-tendering processing charges

a) For each and every Bid submitted, a non-refundable Processing charge Rs.
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2500/-should be paid by way of Demand Draft or Banker's Cheque drawn in

favour of “MD RISL" payable at JAIPUR.

b) The payment particulars should be entered in the e-Tender Portal by the bidder
while bidding.

c) At the time of the Technical Bid opening, the payment committed in the Bid
should be factual and should match the physically submitted payments.

d) Even though the payment particulars are entered in the e-Tender portal, if

the Bidder fails to submit the physical instrument prior to the opening of part-I
of tender, their bid is liable for rejection. If any of the information committed in
the e-Tender Bid does not match with physically submitted payment, RSMML
reserves the right to reject the bid summarily.

COST OF BIDDING:

3.5 The Tenderer shall bear all costs associated with the preparation and submission of his
offer, and the company will in no case be responsible or liable for those costs, under
any conditions if the company decides to withdraw the “Invitation for tender” or
modify the tender documents.

GENERAL INSTRUCTIONS FOR FILLING THE TENDER:

3.6  The tender document shall be digitally signed by the tenderer or by a person holding
power of attorney authorizing him/her to sign on behalf of tenderer before submission
of the tender. All scan papers to be uploaded should also bear the stamp of the
tenderer.

3.7  Tenderer, in their own interest are advised to read the tender document completely and
carefully, to avoid submission of incomplete bid. Tender in which any of the
particulars and prescribed information is mission or incomplete in any respect and/or
prescribed conditions are not fulfilled are liable for rejection, at the sole discretion of
the Company.

3.8 The Company takes no responsibility for delay, loss or non-receipt of tender fees and
other document sent through Post/Courier service.

CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT:

3.9 In case an intending tenderer require any clarification in connection with, or any point
covered by, the tender documents, or as to any matter or work to be done or not be
done by him in the event the contract for the work is awarded to him, he must submit a
request for such clarification in writing so as to reach the Company at least 15 days in
advance of the last date fixed for submission of tender. Copies of any such
clarifications furnished by the Company will be supplied to all other intending tenderer
and such clarification will constitute addenda/corrigenda to, and be read as part of the
tender document.

3.10 The Company will not be bound by any verbal/ oral clarification or interpretation of
the tender document or of any matter(s) connected with works to be executed in
accordance with the tender documents, which may be made by any of its employee,
representatives or agent.

3.11 Any neglect or failure on the part of the tenderer in obtaining necessary and reliable
information upon the foregoing or any other affecting the contract shall not relieve him
from any risks or liabilities or the responsibility from completion of the works at the
scheduled rate/s & time and in strict accordance with the contract document/s.
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3.12

3.13

3.14

3.15

3.16

3.16

3.17

g)
h)

PRE BID MEETING: -

RSMML proposes to hold a pre-bid meeting to clarify doubts and furnish replies to the
questions/queries raised by the bidders on this Tender. The meeting will be held at
RSMML, Corporate office, Udaipur on 13.10.2025 at 11:00 AM. Bidders are also
advised to send their queries in advance and addressed to Group General Manager
(Contract), RSMML, Corporate Office, 04, Meera Marg, Udaipur-313004 so as to
reach at least three (3) days before the scheduled date of the pre-bid meeting. Bidders
are advised to participate in the pre bid meeting in their own interest, though it is not
mandatory to do so. However, the Bidders are requested to confirm their participation.

ADDENDA/ CORRIGENDA:

Addenda/Corrigenda to Notice Inviting Tender or to this tender document before
expiry of the due date of submission of tender may be issued to clarify documents or to
reflect modification in the specifications or terms & conditions or Scope of work or for
any other reasons by the company..

Addenda/corrigenda to these tender documents, if issued by the company, shall form
an integral part of this tender document.

CURRENCIES OF THE BID AND PAYMENT:
The tenderer shall quote the unit rates and prices entirely in Indian Rupees.

TECHNO COMMERCIAL OFFER:-
The Technical Bid Form will be in online format. The tenderer should downloaded
Technical Bid Form, filled and signed using the Digital Signature Certificate (DSC).
The Technical Bid Form should not be changed or altered or tampered. If the Bid
form is tampered, the Bids will be summarily rejected. The Technical Bid Form
should not contain any Price indications strictly, otherwise the Bids will be summarily
rejected. Scanned copy of following document should be uploaded alongwith Part I of
the offer
Power of Attorney in favour of the authorized representative signing the tender, as
required.
Attested Certificate of Incorporation/ registration of the contractor duly certified by the
Notary Public /Gazette Officer as the case may be.
Scan copy of PAN (Income Tax) Number and Goods and Service Tax Registration
Number.
Attested copy of the Audited Balance Sheets for the financial years prescribed in the
tender conditions in support of the turnover.
“Exceptions & deviations statement” to be submitted by the tenderer.
Tenderer should submit an undertaking on non-judicial stamp paper for formation of a co-

operative Society as per annexure-I of tender (from proprietor/all partners/all directors as
the case may be).

Undertaking/affidavit as per annexure V& VII given in tender document.
Duly filled form as per tender document.

A tenderer shall be fully responsible for consequences including rejection of his tender
or cancellation of the contract if the required attested documents / attested copies of
documents/ attested copies of documents are not uploaded along with the techno-
commercial bid or any information/ document is found to be false/ fabricated/
misleading.

The company reserves its right to call for any addition information for reference as it
may deem fit, so to evaluate the technical capability of the tenderer.
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3.18 It is to be noted that tender will be qualified on the basis of documents submitted
alongwith the offer. The disqualification due to non submission of the requisite
documents / duly attested / non legible documents alongwith the offer will be the sole
responsibility of the tenderer.

3.19 PART-II ‘PRICE BID (BOQ):

1) The ‘Price Bid’ shall be submitted online in the prescribed format only. The tenderer is
to quote the rate only in relevant part of price bid for tendered work in the prescribed
price format in BOQ as provided in the tender document otherwise their price bid may
not be considered for award of the contract in spite of opening of the price bid or
lowest offered rate.

i1)  The bidders shall be required to quote the rates separately for mining operations in
Private land & Government land. Further, the bidder shall not quote rate for mining
operations in private land lower than the rate quoted for mining operations in
Government land. Any rate for Private Land quoted lower than that of Government
Land shall be treated as non-responsive & liable for outright rejection of their bid.

ii1)  The rates are to be quoted in Rupees and in the prescribed price bid Proforma available
online.

iv)  While quoting the price under this part, the tenderer is deemed to have confirmed that
the price quoted are for the total scope of work as described in the tender document
and as required to be executed for site requirement.

DEADLINE FOR SUBMISSION OF BIDS:
3.20 The Bids will be received up to the specified time only.

3.21 The Company may extend the deadline for submission of Bids by issuing an
amendment in accordance with Clause mentioned elsewhere in the tender document, in
which case all rights and obligations of the Company and of the Tenderer, which were
previously subjected to the original deadline will then be subjected to the new
deadline.

LATE BID:
3.22  Any Bid after the deadline prescribed in NIT due to any reason whatsoever will not be
accepted

OPENING OF THE TENDER:

3.23  The Part-1 -Techno Commercial Bid of the offer will be opened as per the date & time
mentioned in NIT.

3.24 If the date fixed for opening of tenders happens to be a holiday for any reason, the
tenders will be opened on the next working day at the same time.

EXCECPTIONS AND DEVIATION:

3.25 Tenderer are advised to submit quotations based on the terms and conditions and
specifications contained in the tender document and not to stipulate any deviations.
Bids containing stipulations of deviation to the terms and conditions are liable to be
ignored. In case it is absolutely unavoidable to deviate from tender conditions then the
tenderer should mention the deviations at their risk of rejection only in ‘Form-4’.
Deviations mentioned anywhere else in the bid shall be ignored without any
consequences.
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3.26

3.27

3.28

3.29

3.30

BID SECURITY /EARNEST MONEY (EMD):

The tenderer must pay Earnest Money as per DNIT in the form of crossed demand
draft(having validity of three month) in favour of “RSMML” and drawn on any bank
at Udaipur. In case the EMD is in the form of Bank Guarantee(B.G.) same should be
as per prescribed format of RSMML annexed with the tender and having validity of 06
month issued in favour of the Company by Public Sector bank / schedule private
bank/ AU small finance bank having its branch at Udaipur on non-judicial stamp paper
of 0.25% of BG value subject to maximum of Rs. 25000/-or on appropriate value
under Indian Stamp Act prevailing on the date of issuance of BG.

Original BG shall be deposited by the tenderer on or before the last date of online
submission of tender alongwith other documents.” failing which the bid is liable to be
rejected. No interest shall be paid by the company on the earnest money so deposited
by the tenderer. The earnest money of the tenders whose bid is not found to be
acceptable on the basis of pre-qualifying criteria and/or on evaluation of their techno-
commercial bids will be refunded at the earliest. The earnest money of the tenderer
who are technically successful but not awarded the work shall be refunded after
issuance of LOA to successful tenderer. The earnest money deposited by the
successful tenderer will be refunded after submission of SD, but shall stand forfeited if
the tenderer fails to furnish security deposit and/or fails to commence the work within
stipulated period.

The bidder may also deposit the bid security by way of online transfer of prescribed
amount (as per DNIT) in the following bank account of the company on or before the
date and time as mentioned in the Notice Inviting Tender.:

NAME : RAJASTHAN STATE MINES AND MINERALS LTD
BANK NAME: IDBI BANK

BRANCH: SAHELI MARG, UDAIPUR

ACCOUNT TYPE: CURRENT

ACCOUNT NO. 050102000002202

IFSC CODE: IBKL0000050

A copy of transaction details of transfer of fund shall be uploaded/ furnished by the
bidder to the company with their bid.

The earnest money of a tenderer shall be forfeited in the following cases: -

1. If the tenderer withdraws or modifies the offer after submission of the tender.

il. If the tenderer does not submit the prescribed Bank Guarantee or Demand
Draft as security deposit & Performance guarantee within 15 days of the date
of work order/LOA issued in favour of tenderer.

1il. If the tenderer does not execute the agreement, in the prescribed form within
one month of the date of work order/LOA issued in favour of tenderer.

1v. If it is established that the tenderer has submitted any wrong information/
forged documents along with the tender or thereafter.

V. If tenderer doesn’t form the society before commencement of work.

vi. If the tenderer doesn’t commence the work with in the prescribed period.

VALIDITY:

Tender submitted by tenderer shall remain valid for acceptance for a period 120 (One
Hundred twenty) days from the date of opening of the tender (Part I of the offer). An
offer with a validity period of less than 120 days is liable to be rejected.
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The tenderer on its own shall during the period of 120 (One Hundred twenty) days or
in extended period cancel and/or withdraw his tender nor shall he make any variation
therein. In case of tenderer revoking, canceling, modifying and/or withdrawing his bid
during the validity of bid, the earnest money deposited by him along with tender shall
stand forfeited and tender will not be considered for further evaluation.
In exceptional circumstances, prior to expiry of the original time limit, the Company
may request the tenderer to extent period of validity for a specified additional period.
The request and the tenderer’s responses shall be made in writing. A tenderer if
agreeing to the request will not be required or permitted to modify his bid.
EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:
3.31 Prior to the detailed evaluation of Bids, the Company will determine whether each

Bid:
1) Meets the eligibility criteria
i) Is accompanied by the required securities; and

1i1) Is substantially responsive to the requirement of the Bidding documents.

3.32 A substantially responsive Bid is one, which confirms to all the terms, condition, and
specification of the Biding documents without material deviation or reservations. A
material deviation or reservation is one:

1) Which affects in any substantial way the scope, quality, or performance of the
work; and/or
1) Which limits in any substantial way, inconsistent with the Bidding documents,

the Company’s right or the Bidder’s obligation under the contract; and/or
1i1) Whose rectification/acceptance would affect unfairly the competitive position
of the other Bidders presenting substantially responsive Bids?

EVALUATION OF TECHNO-COMMERCIAL BID:

3.33  The techno-commercial bids of substantially responsive tenderer’s will be evaluated
from all aspects. The RSMML reserves the right to assess the capability and
competency of the tenderer based upon the information provided by the tenderer in the
techno-commercial bid and the information that may other wise be available to and/or
gathered by the RSMML. The decision of the RSMML as to which tenderer is capable
& competent to carry out the work shall be final. The tenderer should, therefore, see
that he has required level of technical, financial & managerial competence &
experience before submitting the tender.

3.34 If a Bid is not substantially responsive, it may be rejected by the Company at its sole
discretion.

3.35 The tenderer shall be prepared to furnish clarification/information and attend meetings/
discussion as required by the company from time to time.

CORRECTION OF ERRORS IN PRICE BID:
3.36  Price Bid (Part-II) of substantially responsive will be checked by the Company for any
arithmetical errors. Errors will be corrected by the Company as follows:

a) Where there is discrepancy between the amounts in figures and in words, the
lower of the two would be taken; and
b) Where there is discrepancy between the unit rate and the line item total

resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will govern; and

c) Discrepancy in totaling or carry forward in the amount quoted by the contractor
shall be corrected. The tendered sum so corrected and altered shall be
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substituted for the sum originally tendered and considered for acceptance
instead of original sum quoted by the tenderer.

3.37 The amount stated in the Bid will be adjusted by the Company in accordance with the
above procedure for the correction of errors and, shall be considered as binding upon
the Bidder.

3.38 Price Bid (part-1I) of techno-commercially acceptable tenders shall only be opened.
Only such short listed tenders will be informed about the date and time of opening of
the price bids.

PROCESS TO BE CONFIDENTIAL:

3.39 Information, relating to the examination, clarification, evaluation and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to the
Bidders or any other person not officially concerned with such process. Any efforts by
a Bidder to influence the Company’s processing of Bids or award decision may result
in rejection of his bid.

3.40 The tenderer may note that indulgence in submitting unsolicited offers or submitting
unsolicited correspondence after submission of bid is liable to debar him from
participating in RSMML tenders.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

3.41 The tenderer, whose Bid has been accepted, will be notified of the award by the
Company, through postal communication or through facsimile confirmed by registered
letter/speed post. This letter (hereinafter and in Conditions of Contract called the
“Letter of Acceptance” will state the sum unit that the Company will pay to the
Contractor in consideration of the execution and completion of the Works by the
Contractor as prescribed in the Contract .

3.42 The notification of award will constitute the formation of Contract. The execution of
agreement as per clauses below would be the formalization of agreement that was
commenced with the issuance of LOA.

3.43 INTERFERENCE WITH PROCUREMENT PROCESS:
In case the bidder;
a) Withdraws from the procurement process after opening of financial bid,

b) Withdraws from the procurement process after being declared the successful
bidder,

c) Fails to enter procurement contract after being declared the successful bidder,

d) Fails to provide performance security or any other document or security required
in terms of the bidder documents after being declared the successful bidder
without valid ground.

shall, in addition to the recourse available in the biding documents or the contract
be punished under RTPP Act,2012 with fine which may extent to fifty Lac rupees
or ten percent of the assessed value of procurement, whichever is less.

SIGNING OF THE CONTRACT AGREEMENT:

3.44 The successful tenderer shall be required to execute an agreement on non-judicial
stamp paper; of appropriate value under Indian Stamp Act with the company within 21
days from the date of intimation regarding acceptance of tender. LOA etc. The cost of
execution of agreement including non-judicial stamp paper shall be borne by the
contractor.

3.45 The contract agreement shall consist of -

1. An agreement on non-judicial stamp paper of appropriate value.
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3.46

3.47

11. Tender document, along with the addend/corrigenda, if any.
1. Telex/Letter of Intent & Detailed Letter of Intent/ Work order.
1v. Agreed Variation, if any,

V. Any other document as mutually agreed.

RIGHTS OF COMPAY:
The Company reserves the right —

1) to reject any or all the tenders, in part or in full, without assigning any reason,
there to,

i1) not to accept the lowest tender or assign reasons for not accepting the lowest
tender,

1ii) to award work for mining either at Govt or private land at its sole discretion,
without assigning any reason

v) To increase/ decrease the quantity and period of contract, without any
additional obligation on it,

V) not to carry out any part of work,

Vi) to reject the offer, if is established that the tenderer has submitted any wrong/
misleading information or forged documents along with offer or thereafter.

The company may exercise any of the above right at any time prior to the award of

contract, without thereby incurring any liability to the affected Bidder or Bidders or

any obligation to inform the affected Bidder or Bidders of the grounds for the

RSMML'’s action.

REFUSAL / FAILURE:

In the event the Tenderer, after the issue of communication of Acceptance of Tender
by the Company (LOI), fails/ refuses to accept the award and/ or commence execution
of the work as herein before, the tenderer shall be deemed to have abandoned the
contract and such an act shall amount to and be construed as the Contractor’s
calculated and willful breach of contract, and in such an event the Company shall have
full right to claim damages/compensation thereof in addition to the forfeiture of
Earnest Money/Security Deposit deposited.
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Section-4

GENERAL CONDITIONS OF CONTRACT.(GCC)

INTERPRETATION OF CONTRACT DOCUMENT:

4.1

4.2

43

Except if and to the extent otherwise provided by the contract, the provisions of the
general conditions of the contract and special conditions of the contract shall prevail
over those of any other documents forming part of the contract.

Several documents forming the contract are to be taken as mutually explanatory.
Should there be any discrepancy, inconsistency, error or omission in the contract or
any of the matter may be referred to the Engineer-Incharge whose decision shall be
final and binding.

In case of any inconsistency or contradiction between the provisions of General
Conditions of Contract and Special Conditions of Contract, the Special Conditions of
Contract shall prevail unless and until provided otherwise.

SECURITY DEPOSIT (SD):

44

il.

iil.

The rates of Work Performance Guarantee as per the prevailing terms and condition of
the Company are @ 10% of total contract value. The successful tenderer shall furnish
a Security Deposit through any of the option in favour of RSMML, Jodhpur within 15
days of the issuance of Letter of Acceptance. The successful tenderer shall furnish a
Security Deposit by following options:

The contractor shall furnish Security Deposit @ 10% of Total contract value through
Demand Draft in favour of RSMML, Jodhpur/Bank Guarantee, within 15 days of the
issuance of such communication of acceptance of tender/LOA, for due fulfillment of
all or any of the terms & conditions of the contract. The Bank Guarantee shall be
provided only in the approved format of the company from a Public Sector bank /
schedule private bank/ AU small finance bank having its branch at Jodhpur on non-
judicial stamp paper of 0.25% of BG value subject to maximum of Rs. 25000/-or on
appropriate value under Indian Stamp Act prevailing on the date of issuance of BG. No
amendment in this format shall be acceptable to the company. The Bank Guarantee
shall be valid for the entire contract and/or extended period, defect liability period, plus
a grace period of six months. The Company shall be entitled to encash the same and
appropriate the whole of the amount or part thereof against its claims /dues or sums
payable as contained herein.

The contractor may also opt to furnish SD by Fixed Deposit Receipt (FDR) equivalent
to 10% of Total contract value issued from any Public Sector bank / schedule private
bank/ AU small finance bank having its Branch office at Jodhpur. FDR shall be in the
name of RSMML on account of Successful bidder and discharged by him in advance.
The accepting authority shall ensure, before accepting the Fixed Deposit Receipt, that
the successful bidder furnishes an undertaking from the bank to make
payment/premature payment of the Fixed Deposit Receipt on demand to the Company
without requirement of consent of the successful bidder. In the event of forfeiture of
the security deposit, the Fixed Deposit shall be forfeited along with interest earned on
such Fixed Deposit without protesting by the contractor/him”

“The Contractor at the time of signing of the contract agreement, may submit an option
for deduction of security from his each running and final bill @ 10% of the amount of
the bill. Further, in such case, the amount of bid security of successful bidder may be
adjusted in arriving at the amount of the performance security, or refunded if the
successful bidder furnishes the full amount of security deposit.
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4.5

4.6

4.7

4.8

4.9

4.10

4.11

4.12
4.13

4.14

4.15

The entire Security Deposit shall be refunded after six months of the expiry of
contract, provided always that the Contractor has been first paid all the bills including
his final bill subject to deductions as are permissible under these terms and all other
dues to the Company arising out of this contract. If any, have been fully met by the
Contractor and the Contractor has rendered. “No claim and No dues Certificate” to the
Company.

The Security Deposit shall be liable to be forfeited wholly or partly at the sole
discretion of the Company, should the Contractor either fail to fulfill the contractual
obligations or fail to settle in full, his dues to the Company, In case or premature
termination of the contract, the Security Deposit will be forfeited and the Company
will be at liberty to recover the loss suffered by it from the Contractor.

The Company may deduct from the Security Deposit any sum due and any other sum
that may be fixed up by the Company as being the amount of loss or losses or damages
suffered by it due to delay in performance and/or non-performance and/or partial
performance of any of the terms of the contract.

All compensation or other sums of money payable by the Contractor to the Company
or recoveries to be made under the terms of this contract may be deducted from any
sums which may be due to the Contractor from the company on any account and in the
event of the such amount being insufficient the Contractor shall within ten days of
such shortfall make good in cash, failing which the balance amount shall be recovered
by way of invoking the bank guarantee furnished as security.

In the event of bank guarantee amount being insufficient, then the balance recoverable
amount shall be deducted from any sum, then due or which at any time thereafter may
become due to the contractor. The Contractor shall pay to the company on demand any
balance remaining due.

In case the Bank Guarantee is invoked for any reason/s, the contractor is required to
furnish a fresh Bank Guarantee in the same format for the same amount and for the
same period as the original Bank Guarantee within a period of 30 (Thirty) days from
the date of invoking of original Bank Guarantee.

In the event of security amount at any time during the currency of the contract falling
short of the specified amount, the Contractor shall forth with make good the deficit on
demand, so that the total amounts of Security Deposit will not at any time be less than
the amount so specified. The Company may recover the same by way of additional
deductions from bills.

No interest is payable on S.D. amount.

For execution of contract, it is required to form a Co-operative Society, then S.D. shall
be furnished by the Co-operative Society so formed and register under Society Act.

In case of enhancement of quantum of work, due to any reason, the contractor shall
furnish additional security amount. This security will be progressively recovered from
the payment due to the contractor.

ADDITIONAL PERFORMANCE SECURITY.-

(1) In addition to Performance Security as specified in rule 75 of RTPP Act & rules, an

Additional Performance Security shall also be taken from the successful bidder in case
of unbalanced bid. The Additional Performance Security shall be equal to fifty percent
of Unbalanced Bid Amount. The Additional Performance Security shall be deposited
in lump sum by the successful bidder before execution of Agreement. The Additional
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Performance Security shall be deposited through e-Grass, Demand Draft, Banker's
Cheque, Government Securities or Bank Guarantee.
Explanation :

For the purpose of this rule,-
(1) Unbalanced Bid means any bid below more than fifteen percent of Estimated

Bid Value.

(i1) Estimated Bid Value means estimated value of the work as mentioned in
bidding documents.

(i11))  Unbalanced Bid Amount means positive difference of eighty five percent of
Estimated Bid Value minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after
satisfactory completion of the entire work. The Additional Performance Security shall
be forfeited by the Procuring Entity when work is not completed within stipulated
period by the contractor.

SUB-LETING OF WORK:

4.16 The whole of the work included in the contract shall be executed by the contractor
alone and the contractor shall not directly or indirectly transfer, assign, under-let or
sublet the contract or any part thereof or interest therein without prior written
permission and doing so shall render the contract to be terminated on risk and cost of
the contractor.

DRAWINGS AND SPECIFICATIONS:

4.17 Wherever it is mentioned in specifications/ drawing/ other documents or instructions
that the contractor shall perform certain work and/ or provide certain facilities, it is
understood that the contractor shall do so at his own cost.

PATENTS/ COPY RIGHT /TRADE MARK:

4.18 Contractor shall indemnify and keep indemnified the Company including its
employees and authorized agents/ representatives and its successors shall hold them
harmless from any and all loss, damage, liability costs of litigation counsel fees and
other expenses arising out of any claim or suit for alleged infringement of patents,
copyright trademarks or trade names or brand relating to any of the stores, material or
equipment described in the contract or for the use or resale thereof, and contractor
agrees to assume the defence of any and all such suits and to pay any and all costs
and expenses incidental thereto and any judgment awarded thereon.

CONTRACTOR TO BE LIABLE FOR ALL PAYMENT TO THE WORKERS/
EMPLOYEES:

4.19 The contractor shall be liable for sharing of profit as per Co-operative Society Act or
payment of all wages and other benefits, such as leave with wages, any other (if
applicable) bonus, free medical aid etc., to his employees and labour as per the
statutory requirements as in force or, may be applicable from time to time the during
the currency of the contract.

4.20 The contractor shall bear all liabilities for employee and society member employed or

retained by him as regards to their employment, litigation and any other action arising
out of operation of this contract or at the termination/ completion of this contract.
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4.21

4.22

4.23

il.

1il.

1v.

4.24

The company shall not pay any additional amount on any such account. The only
remuneration payable to the contractor by the company will be on the basis of
accepted rates and work executed thereof.

TAXES:

Variation in statutory taxes, duties & levies: All taxes/ duties/ levies as are applicable
should be taken into consideration while making the offer. Ignorance in it shall not
qualify for any additional payment. Any variation in the statutory Taxes, Duties &
levies or imposition of fresh levies or withdrawal of any existing levy directly
applicable on the work, as imposed by the respective Governments, after the last date
of submission of tender as reflected in the bills raised by the contractor on to the
Company shall be payable to or recoverable from the contractor, as the case may be.
The Contractorwill claim reimbursement of such liability, supported by documentary
evidence.

Goods & Service Tax (GST):

The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST).
However, the rates will be inclusive of any other Levis and duties, as applicable on this
contract (up to last date of submission of bid).

The rates quoted shall be on firm price basis during the pendency of the contract
period and the contractor shall not be eligible for any escalation (except as mentioned
in the tender document) in rates on whatsoever ground.

Timely deposition of GST and filing of requisite tax returns of relevant tax period
would be the sole responsibility of the contractor. The contractor will also ensure that
necessary credit on this account is available to RSMML in the next month. In case of
any discrepancy where credit is not available to RSMML then company is free to
deduct/recover/retain such amount from the bills of contractor or any other amount due
to him/ or from Security deposit, as the case may be.

In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account of
payment of GST and default in filing of returns towards the payment for the work,
contractor is liable to pay all such dues to the company, failing which RSMML is free
to deduct/recover/ retain such amount from the bills of contractor or any other amount
due to him/ or from Security deposit, as the case may be.

If GST is made applicable on price of diesel by Government in future, the diesel
escalation shall be calculated on the rates to be arrived at, keeping in view of tax
variation clause as mentioned in the tender and provision of notification on
applicability of GST on diesel as published by the Government and input tax credit, if
any on diesel shall be passed to company.

INDEMNITY:

The Contractor shall at all times, indemnify and keep indemnified the Company,
including its employees, authorized agents and the Engineer-In-Charge its successors
from any and all liability for damages resulting from or arising out of or in any way
connected with the operation covered by the contract and he shall make good all losses
and damages arising there from. In case the Company shall incur any cost or expenses
or suffer any loss on account of any claim demand or course of action brought against
them and arising out of the operations covered by the contract, the Company shall have
the power (without being bound to do so) to defend, contest or compromise any such
claim, demand or cause of action. Any amount that may become payable by the
Company and any cost, expense etc that may be incurred by the Company in this
behalf, shall also be recoverable from the Contractor.
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4.25

4.26

4.27

4.28

4.29

4.30

All sums payable by way of compensation/s under any of these conditions shall be
considered as reasonable compensation to be applied to the use of the Company
without reference to the actual loss or damage sustained and whether or not any
damage shall have been sustained.

Contractor shall also keep indemnified the Company against all claims of its staff
under Industrial Disputes Act, Payment of Wages Act, and Mines Act and other Acts/
Rules applicable on the awarded work to the contractor.

WAIVER AND LIABILITY TO PAY COMPENSATION:

In any case in which any of the powers conferred upon the Company shall have
become exercisable and the same have not been exercised, the non exercise thereof
shall not constitute a waiver of any of the conditions hereof and such powers shall be
exercisable in the event of any further case of default by the Contractor, the contractor
shall be liable to pay compensation amount to the extent of the whole of his Security
Deposit and the liability of the Contractor for past and future compensation shall
remain unaffected.

In the event the Company exercising the powers vested in it under the aforesaid clause,
it may, take possession of all of any tools and equipment, explosives, materials and
stores lying in or upon the works or the site thereof belonging to the Contractor or
procured by him and intended to be used for the execution of the work or any part
thereof the same be taken by paying reasonable compensation as decided by Engineer-
In-Charge, otherwise the Engineer-In-Charge may give notice to the Contractor,
requiring him/ it to remove such tools, equipment, materials or stores from the
premises (within a time to be specified in such notice), and in the event of the
contractor failing to comply with such requisition the Engineer-In-Charge may remove
them at the contractor’s expenses or sell them by auction and/or private sale on
account of the contractor and at his / its risk in all respects without any future notice as
to the date, time or place of sale and the certificate of the Engineer-In-Charge as to the
expenses of any such removal and the amount of the proceeds and expenses of any
such sale shall be final, conclusive and binding on the Contractor.

COMPANY NOT LIABLE TO PAY COMPENSATION:

The Contractor shall have no claim against the Company for any business loss, idle
charges, compensation upon failure, delay, omission etc. on the part of the Company to
carry out any or all the provisions of the contract for any reason whatsoever. The
Company’s decision in the matter shall be final and binding on the Contractor.

NO CLAIM IF WORK IS ABANDONES OR POSTPONED:

The Contractor have no claim, whatsoever against the Company if the work or any part
thereof covered by the contract is postponed to any later date and/ or withdrawn in part
in the overall interest of the Company or for security or for any other reason/s. The
Company’s decision in this regard shall be final and binding on the Contractor.
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4.32

4.33

4.34

4.35

NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF
WORK:

If any time after the commencement of the work the company shall for any reason or
under instructions of Directorate General of Mines Safety in case of mining contracts
or any other statutory authority for mining and other contracts, whatsoever required
not to do the whole work or part thereof as specified in the schedule of work to be
carried out, the Engineer-In-Charge shall give notice in writing of the fact to the
contract, who shall have no claim to any payment or compensation whatsoever on any
account or profit or compensation or advantage/s which he might have derived from
the execution of the work in full, but which he did not drive in consequences of the full
amount of the work not having been carried out, nor shall have any claim or
compensation by reason of any alternations having been made in the original
specification , drawings, designs and instructions which shall involve any curtailment
of the work as originally contemplated.

PROTECTION OF WORK:

During the progress of the work the Contractor shall keep the premises occupied by
him in a neat and clean condition and free from accumulation of rubbish. On the
completion of any portion of the work, the Contractor shall promptly remove all his
equipment, temporary& permanent structures and surplus materials not to be used at or
near the same location during later stages of the work. Upon completion of the work
and before final payment is made, the Contractor shall at his own cost and expense,
satisfactorily dispose off or remove from the vicinity of the work and from all other
land made available to him by the Company; all equipment, temporary structures,
buildings, rubbish, unused materials and any other items and materials etc. belonging
to him and used under his direction for the execution of the contract and shall leave the
premises in a neat and clean condition. In the vent of his failure to do so, the same may
be removed and disposed off by the Company at the Contractor expenses.

USE OF COMPLETED PORTIONS:

Whatever, in the opinion of the Company the work or any part thereof is in a condition
suitable for use and in the best interest of the Company requires use, the company may
take possession thereof, or use the work of such part thereof, Prior to the date of final
acceptance of work all necessary repairs and renewals etc. in the work or part thereof
shall be at the expenses of the Contractor.

All necessary repairs and renewals in the work or part thereof shall be at the expenses
of the Contractor. The use by the Company of the work or part thereof as contemplated
in this clause shall in no case be construes upon relieve the Contractor of any of his
responsibilities under the contract, nor act as a waiver by the Company of the
conditions thereof. However, if in the opinion of the Company the use of the work or
part thereof delays the completion of the reminder of the work, the Company may
grand such extension of time as it may consider reasonable if so requested by the
contractor. The decision of the company in the matter shall be final and binding on the
Contractor. The Contractor shall not be entitled to claim any damages, compensation
on account of such use by the Company.

All the works shall be executed in strict conformity with the provisions of the contract
documents and with such explanatory detailed drawings, maps, specifications and
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instructions as may be issued from time to time to the contractor or not. The
Contractor shall be responsible for ensuring that works throughout are executed in
most substantial, proper and workmanship like manner with the quality of material and
workmanship in strict conformity with the specifications, drawings, time schedule,
sequence of operation etc. and to the entire satisfaction of the Engineer-In-Charge. The
work in the mining areas shall be done strictly in accordance with the provisions of
MinesAct, 1952 . Metalliferous =~ MinesRegulation1961, MMDRACct,1957 &MCDR-
2017anddirectives issued from time to time by the Directorate General of Mines
Safety(DGMS),IndianBureauofMines(IBM) and /or other statutory authority.

COORDINATION AND INSPECTION OF WORK:

4.36 The co-ordination and inspection of the day-to-day work under the contract shall be
the responsibility of the Engineer-In-Charge. The written instructions regarding any
particular job will normally be issued by the Engineer-In-Charge or his authorized
representative. A register shall be maintained by the Contractor in which the Engineer-
In-Charge after inspection shall write the instructions to be issued by the Engineer-In-
Charge and these will be signed immediately by the Contractor or his authorized
representative by way of acknowledgement.

4.37 In order to provide for the complete and proper co-ordination of all phases of work the
Contractor shall co-operate to the full extent with the other contractors, working in the
area and the departmental work of the Company being executed in other areas of the
mine. The Contractor shall confer with Engineer-In-Charge regarding details, pertinent
to phases of work, which may affect the work to be performed under the contract and
shall be schedule and carry out his work in such a manner as to avoid interference with
the facilities and the work of other contractor/s and departmental work of the
Company.

WORK IN MONSOON:

4.38 The excavation work will entail working in the monsoon also. No extra rate will be
considered for such work in monsoon. During monsoon and other period, it shall be
the responsibility of the Contractor to keep the work site free from water at his own
cost. The Contractor should plan the execution of work in monsoon season, well in
advance.

WORK ON WEEKLY DAY OF REST AND HOLIDAYS:

4.39 Subject to the compliance of legal provisions for carrying out work on weekly day of
rest and holidays, the Contractor will approach the Engineer-In-Charge or his
representative and obtain prior permission. No extra payment will be considered for
working on weekly day of rest and other holidays. The contractor will make payment
to the society member for the paid holidays declared by the Company from time to
time.

OTHER CONDITIONS, OVERTIME ETC:

4.40 The working time at the site of work is 48 hours per week. Overtime work may be
permitted in case of need with the prior written approval of Engineer-In-Charge and
company will not compensate the same. Shift working comprising of three (3) shifts
per day may be necessary and the Contractor should take this aspect into consideration
in formulating and quoting his rates. The Company on this account will entertain no
extra claim. The contractor shall be responsible for idle wages if payable to his
workers.
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4.41

4.42

4.43

4.44

4.45

4.46

The Contractor must arrange for the placement of his workers in such a way that the
delayed completion of the work or any part thereof for any reason whatsoever will not
affect their proper employment. The Company will not entertain any claim for idle
time payments whatsoever.

The provisions of Contract (R&A) Act 1971 and Workman Compensation Act 1923,
Minimum Wages Act, 1948, RTPP Act etc. should be kept in view, while detailing
matters like wages, working hours, overtime etc. The Compliance of the provisions of
these and other applicable acts and rules made thereof has to be ensured by the
Contractor at his own cost.

MATERIALS TO BE SUPPLIED BY THE CONTRACTOR:

The Co-operative society shall procure and provide from his own source and at its own
cost of the materials, tools, tackles, equipment, stores materials etc. required for the
execution and completion of the works.

If, however, in the opinion of the Engineer-In-Charge the execution of the work is
likely to be affected/ delayed due to the Contractor’s inability to make arrangements
for supply of materials the Company shall have the right, at his own discretion, to
arrange such materials from the market or elsewhere and the Contractor will be bound
to pay for such material to the Company at work site on issue rates plus 10 (ten)
percent as storage, supervision charges thereon or at such market rates as may be
decided by the Company which ever is higher. This, however, does not in any way
absolve, the Contractor from his/its responsibility of making of his own independent
arrangements for the supply of such materials in part or in full. This shall in no way
affect the time schedule or cause delay in execution of the works. The Contractor shall
provide all necessary materials. Equipment and society member etc. for the execution
and maintenance of the works until final completion thereof.

DISCREPANCIES BETWEEN INSTRUCTIONS:

Should any discrepancy occur between the various instructions furnished to the
Contractor, his agents or staff or any doubt arising as to the meaning of any
instructions or should there be any misunderstanding between the Contractor’s staff,
the Contractor shall refer the matter immediately in writing to the Engineer-in-Charge
whose decision thereon shall be final and conclusive and no claim for losses alleged to
have been caused by such discrepancies shall in any case be admissible.

INSPECTION OF WORKS:

The Engineer-In-Charge or his authorized representative will have full powers and
authority to inspect the works in progress at any time and the Contractor shall afford or
procure for the Engineer-In-Charge/ Engineer every facility and assistance, to carry
out such inspections. The Contractor shall, at all time during the usual working hours
and at all other times of which reasonable notice of the intention of the Engineer-in-
charge or his representative to visit the works shall have been give to the Contractor,
whether himself be present to receive orders and instructions or have a responsible
agent duly accredited in writing present for the purpose. Orders given to the
Contractor’s agent shall be considered to have the same force as if they had been given
to the Contractor himself/ itself.
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4.47

4.48

4.49

4.50

4.51

4.52

4.53

CONTRACTORS OFFICE AT SITE:

The Co-operative society shall provide and maintain an office at the site. Such office
shall be opened during working hours/at all reasonable hours to receive instructions,
notices and / or other communications etc. on its behalf from the Company.

SAFETY, SANITARY & MEDICAL FACILITIES:

The Co-operative society and/or his sub-contractor and their employees, at
Contractor’s cost shall fully comply with the safety rules, regulations or statutory
directions and provided sanitary and medical facilities, prescribed by law or as may
from time to time be prescribed by the Engineer-in-Charge with the object of securing
the safety and health of the employees and the local community. In case of violation or
non-observance of any of the aforesaid provisions by the Contractor the same shall be
enforced by the Engineer-in-Charge at the Contractor’s expenses.

The Co-operative society shall be responsible for the safety and discipline of his
employees in all faces of the work and shall provide at his cost and enforce the use of
safety belts, safety boots, guards, helmets, goggles and other safety devices etc that
may be required by the Acts & Rules and regulations for the time being in force, or
will come in force during the pendency of contract.

The Co-operative society shall promptly and immediately report serious accidents to
any of his employees to the Engineer-In-Charge / Mines Manager and shall make at
his cost immediate arrangements to render all possible medical and other assistance to
such affected employees/persons.

All portions of the work shall be maintained in neat, clean and sanitary condition at all
times. The Contractor shall provide toilets for the use of the employees at the work site
at his cost.

First aid facilities and supplies as required by the rules for the time being in force or
will come in force in near future shall be kept on the work site by the Contractor at his
cost. The Contractor at his cost, as required under the rules, shall undertake medical
check-ups of employees/ persons working with the contractor.

CO-OPERATIVE SOCIETY’S MEMBERS AND THEIR CONDUCT:

TheCo-operativesocietyshallhavethesoleandexclusiveresponsibilityforsupervision  of
the work by qualified person as per the statutory requirement underMMR-1961, Mines
Rules 1955,Mines& Minerals (Development &
Regulation)amendmentAct2015,Mineral ConcessionRules(otherthanAtomicandHydroc
arbonsMinerals)-2016,MineralConservation&DevelopmentRules2017& he should be
the member of the society. The work shall be executed by the Co-operative Society
with his / their best skill, attention and supervision. The Co-operative Society shall
also engage to the satisfaction of the Engineer-In-Charge sufficient and qualified
person (member of the society) to execute and supervise for the execution of the
works, in such manner as will ensure work of the best quality and expeditious
working. Whenever in the opinion of the Engineer-in-Charge additional and
sufficiently qualified supervisory staff is considered necessary, they shall be deployed
as member at mines by the Co-operative Society without additional charge on account
thereof. The Co-operative Society shall ensure to the satisfaction of the Engineer-in-
Charge if any, provide competent and efficient supervision, over the work entrusted to
them.
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4.54

4.55

4.56

4.57

4.58

4.59

Whenever any of the member of the Co-operative society or its representative shall in
the opinion of the Engineer-in-Charge be found to be guilty of any misconduct or be
incompetent or insufficiently qualified or negligent in the performance of their duties
or that in the opinion of the Company and/or Engineer-in-Charge, it is undesirable for
administrative or any other reason for such person or persons to be employed on the
works, the Contractor, if so directed by the Engineer-in-Charge, shall at once remove
such person or persons from employment thereon. Any person or persons so removed
from the works shall be immediately replaced at the expenses of the Contractor by a
qualified and competent substitute. Should the Contractor be requested to repatriate
any person removed from the work, he shall do so and shall bear all cost
/compensation in connection therewith.

The Co-operative society shall be responsible for the proper conduct and behavior of
all the staff, foreman, workmen and others and shall exercise a proper degree of
control over them and in particular and without prejudice to the aforesaid generally the
Contractor shall be bound to prohibit and prevent any employees from trespassing or
acting any way detrimental or prejudicial to the interest of the community or of the
properties or occupiers of lands and properties in the neighborhood and in the event of
such employee so trespassing, the Contractor shall be responsible thereof and relive
the Company of all consequent claims or actions for damages or injury or any other
grounds, whatsoever.

DAMAGE TO PROPERTY:

The Co-operative society shall be responsible for making good at his cost to
satisfaction of the Company any loss or any damage to building, structures, equipment,
installations, properties etc. belonging to the company or being executed or procured
or being procured by the Company or of other agencies within the premises of the
Company, if such losses or damages is due to fault and/or negligence or willful acts,
omission, and/or any other reason whatsoever of the Contractor and/or his sub-
contractot/s, their employees, agents, representative etc.

RIGHTS OF VARIOUS INTERESTS:

The Co-operative society shall co-operate and afford other contractors reasonable
opportunity of access to the works for the carriage and storage of materials and
execution of their works.

Whenever the work being done by any department of the Company or by other
Contractors employed by the Company is contingent upon work covered by this
contract, the respective rights of the various interest involved shall be determined by
the Engineer-in-Charge to secure the completion of the various portions of the work in
general harmony. The Contractor shall be bound by such determination by the
Engineer-in-Charge without any claim for any additional payment, damages etc.
whatsoever.

POWER OF ENTRY:

During execution of Contract, if in the opinion of Engineer-In charge, it is found that:

1. Co-operative society has failed to execute the Contract in conformity with
contract document or

11. Co-operative society has substantially suspended work or the works for a
continuous period of 15 days without permission from the engineer In charge,
or
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1il. Co-operative society has failed to carry on and execute the works to the
satisfaction of the engineer In charge, or

1v. Co-operative society has committed or suffered or permitted any other breach
of any of the provisions of the contract on his part to be performed or

V. Co-operative society has abandoned the work; or

Vi. Co-operative society during the continuance of the contract has becomes
bankrupt,

then in any of such events, the Company shall have the power to enter upon the works
and take possession of the materials, spares, equipment, tools and stocks thereon, and
to revoke the Contractor’s permission to continue to execute plant by his agents. The
Company shall then be free to take appropriate action against the contractor as per
provisions of contract.

COMPANY MAY DO PART OF WORK:

4.60 Upon failure of the Co-operative society which includes sub-contractor/s, if any, to
comply with any instructions given in accordance with the provision of the contract,
the Company retains the right instead of assuming charge of entire work, to place
additional labour force, tools, equipment and materials etc. on such parts of the work,
as the company may decide/ designate or also engage another Contractor to carry out
the work at the risk and cost of the Contractor. In such cases, the Company shall
deduct from the amount due or which otherwise might become due to the Contractor,
the cost of such work and materials etc, plus 15% additional charges thereon to cover
all departmental charges/ expenses and the Contractor shall be bound by such decision
of the Company.

POWER TO ORDER SUSPENSION OF WORK:

4.61 The Company may, from time to time, by direction in writing and without in any way
invalidating the contract, order the contractor to suspend the work or any part thereof
at any time and for such times and for such reasons as he may consider necessary.
After such directions to suspend the work, or any part thereof, has been given the
Contractor shall not proceed with the work or part thereof directed to be suspended
until he receives a written order from the Company to so proceed. In the event of
suspension exceeding three days the Company may under the provision of the contract
extend the time for completion of work or part thereof by such time as it may find
reasonable. The decision of the Company in the matter shall be final and binding on
the Contractor. The Contractor shall not be entitled for any extra payment in case of
such suspension. The Contractor without prior knowledge and approval of the
Company thereof shall not suspend the work of any other part. If the Contractor is
compelled to suspend the work or any part thereof he should report to the Engineer-in-
Charge, furnish the reasons, necessitating such granted to the contractor if he proposes
to suspend the work or any part thereof, on his own. In case such suspension is
necessitated for reasons beyond control and period of suspension becomes more than 3
month at a stretch then Company may consider to make some adhoc/ advance payment
against the work done. The quantum and more of payment shall be mutually decided.
It will be however, sole discretion of company & will not be available as right of the
contractor.

LIENS:

4.62 If, at any time, there should be any lien or claim for which the company might have
become liable and which is chargeable to the Contractor, the Company shall have the
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4.63

4.64

4.65

4.66

right to retain out of any payment then due or thereafter to become due an amount
sufficient to completely indemnify the Company may pay and discharge the same by
and payable to the Contractor. If any lien or claim remains unsettled after all payments
due to the Contractor are appropriated on the account, the Contractor shall refund or
pay to the Company all moneys that the later may be compelled to pay in discharging
of such lien or claim including all costs and reasonable expenses thereof.

RIGHT OF WAY:

The Company will provide the right of way for the facilities to be constructed under
the contract. Nothing herein contained, however, and nothing marked on the site plan
shall be interpreted as giving the Contractor exclusive occupancy of the territory
provided.

When the work place of one contract is the necessary or convenient means of access
for the execution of another work such privilege may be granted by the Engineer-in-
Charge at his discretion for the other works to the extent and in the manner as feasible.
It shall not be objected by the contractor. No such decision as to the method or time of
conducting the work or the use of territory shall be made the basis of any claim for
delay or damage or compensation.

CHANGE IN CONSTITUTION:

The Co-operative shall inform the Company before any change is made in the
constitution of Co-operative society or induction or retirement of any of the partners/
directions at the earliest.

COMPLIANCE IN RESPECT OF VARIOUS ACTS:

The Co-operative society shall at his own cost, observe, perform and comply with the
provisions of the Acts applicable during the execution of the Contract, and Rules/Bye-
laws framed hereunder as applicable to this work, including but not limiting to the
following and shall maintain such registers and documents, as are required under the
various statutes, for production of the same before the company and/or other statutory
authorities prescribed in this behalf, as and when required. Non-compliance of the
provisions/ stipulations of the those Acts and rules made there under including the
following will render the Contractor liable to payment of necessary
compensation/penalty, as deemed fit by the Company.

1) TheContractLabour(Abolition&Regulations)Act1970

i1) The PaymentofWagesAct,1936

i) TheCo-OperativeSocietyAct,2001

1v) TheMaternityBenefitAct,1961

V) ThePaymentofBonusAct,1965

Vi) The MinesAct,1952

vil)  ThePaymentofWorkmen’sCompensationAct1923

viii))  TheMinimumWages Act,1948

1x) ThePaymentofGratuityAct,1972

X) ForestConservationAct,1980

x1) Air&WaterPollutionActs

xii)  MinesRules 1955

xiil)  MetalliferousMinesRegulations1961

xiv)  IndianExplosivesAct1984&IndianExplosivesRules1940

xv)  MinesVocationalTrainingRules1966
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4.67

4.68

4.69

4.70

4.71

4.72

xvi)  Mines&MineralsDevelopment&RegulationAct2015
xvii) MineralConcessionRules2016

xviii) Mineral Conservation&DevelopmentRules2017
xix)  EnvironmentProtectionActl 986andEnvironmentProtectionRules1986
xX)  IndianForestAct1927

xxi)  FatalAccidentAct1985

xxii) MotorVehiclesAct,1988

xxiii) ApprenticeAct,

xxiv) IndustrialDisputeAct,1947

xxv) StandingOrdersAct,1946

xxvi) RTPPAct,2012

It will be the sole responsibility of the Co-operative society to ensure all sorts of
payments to his members and submission of returns in time, as required by various
Statutory Authorities concerned. In case of default by the Contractor in making
statutory payments in time, the Company reserves the right to deduct necessary
amount from the Contractor’s bills towards such payments without prejudice to the
rights & remedies of the Company.

The Co-operative society should obtain all requisite licenses as early as possible on
award of work and preferably prior to commencement of work so to avoid any breach
of law.

All persons other than his regular employees engaged by the Contractor in connection
with the performance of the contract shall be deemed as his employees for purposes of
payment/remuneration employees and no claim shall lie against the company in
respect of delay, deduction and non-payment of wages and /or remuneration/
compensation by the Contractor to them.

The Co-operative society shall take all necessary steps and precautions to ensure that
his workers and employees (including deemed employees) engaged for the work under
the terms of the contract shall work within the mines in accordance with the provisions
of the Mines Act, 1952 and Rules and Regulations framed there under and shall also
maintain necessary records and registers as required under these provisions and shall
be responsible to the Engineer-in-Charge in this regard. The Contractor shall perform
the work under this contract in accordance with all-applicable codes, statutory
regulations and engineering/ mining practice. The Contractor shall be required to
ensure vocational training to his workmen before they are put to work as required
under Mines Vocational Training Rules, 1966.

COMPENSATION AND LIABILITY:

The Co-operative society at his cost shall affect insurance for all persons engaged in
the performance of the contract. If any of the work is sublet the Co-operative society
shall require the sub-contractor to provide for workman’s compensation and
employer’s liability insurance for the latter’s employees if such employees are not
covered under the Contractor’s insurance. The contractor shall get insured all his
employees under Universal Health Insurance Scheme

In case of an accident in respect of which Workman’s Compensation Act or Motor
Vehicles Act, Fatal Accident Act or Mines Act etc. applies it shall be lawful for the
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Engineer-in-Charge to retain money out of due and payable amount to the contractor,
such sum or sums of money as may in the opinion of the Engineer-in-Charge shall be
final in regard to all such matters arising under this clause and the Contractor shall be
bound by such decision of the Engineer-in-Charge.

4.73  The Company shall not be liable for or in respect of any damages or compensation
payable as per law in respect of or in consequence of any accident or injury to any
workman or other person in the employment of the contractor or any of his sub-
contractor or third party etc and the Contractor shall indemnify and keep indemnified
the Company against all such injury, damages and compensation and against all
claims, demands, proceedings, costs, charges and expenses, whatsoever in respect of
or in relation thereto.

LIABILITY FOR ACCIDENT TO PERSONS:

4.74  Besides the liabilities of the Contractor under the "Workmen’s Compensation Act”.
Fatal Accident Act, M.V. Act, “Mines Act” the following shall also apply to the
Contractor.

4.75 On the occurrence of any accident resulting in death or bodily injury to a workman
employed/engaged by the contractor, the Contractor shall be liable for intimating
within 8 (eight) hours of happening of such accident/s in writing to the Engineer-in-
Charge the fact of such accident, besides taking immediate remedial measures. The
Contractor shall indemnify the Company, against all claims/ compensation, loss or
damage sustained by the Company resulting directly or indirectly from his failure to
give intimation in the matter aforesaid, including the penalties or fines, if any, payable
by the company as consequences of workmen’s Compensation Act, Fatal Accident
Act, Motor Vehicle Act, Mines Act or otherwise to conform to the provisions of the
said Act/s in regard to such accident.

FORCE MAJEURE:

4.76  Neither the Contractor nor the company shall be considered to be in default in the
performance of their respective obligations under this contract or if such performance
is prevented or delayed because of the conditions constituting force Majeure which
shall include but not limited to notice/s from the Directorate of Mines Safety Office
other Statutory Authority, Civil Commotion, Fire accidents, epidemics, War, acts of
God or because of any law, order, proclamation or ordinance of any Government or
any authority thereof or forced stoppage of mining, loading operations, accumulation
of stock of mineral, failure of railways to supply wagons/ boxes at railway siding, non-
availability of mineral at mines/ railway siding and other places due to reasons like
sand dune/ storms/ other causes and for failure of transportation or for any other cause
beyond reasonable control of the party affected, provided notice of such cause is given
in writing by the party affected within 14 days of the happening of the event. In case it
is not possible to serve the said notice within the said period of 14 days then within the
shortest possible period. Power cuts/ partial power failure/interruption shall not be
construed as force Majeure for this purpose and the same shall not affect in any way
the performance of the Contract. As soon as the cause of force Majeure has been
removed, the party whose ability to perform its obligation has been affected shall
notify the other of such cessation. Should one or both the parties be prevented from
fulfilling their contractual obligations by state of force Majeure lasting for a

Cont-11(25-26) Tender Document for excavation & feeding of Limestone into departmental C&S Plant at Sanu Limestone Mines. 31 0f 82



continuous period of three months both the parties shall consult each other and decide
about the future course of action regarding the contract.

SERVICE OF NOTICE ON CONTRACTOR:

4.83 Any notice hereunder may be served on the Contractor or his/its duty authorized
representative at the work site or may be served by registered main directly to the
address furnished by the Contractor. Proof of issue of any such notices shall be
conclusive of the fact that the Contractor having been duly informed of all contents
therein. The contractor shall furnish to the Company, the name, designation and
addresses of his/its authorized agent at the work site ..

SERVICE OF NOTICE AND COMMUNICATION WITH THE COMPANY

AND THE ENGINEER-IN-CHARGE:

4.84 Notice and communication addressed to the Company or the Engineer-in-Charge, as
the case may be, shall be deemed to have been duly delivered.

(a) In the case of the Company, if dispatched by registered AD/Speed post to the
Company’s Group General Manager at Jodhpur and copy to authorized
representative.

(b) In the case of the Engineer-in-Charge, if dispatched or left at or posted to the
address of his/its authorized representative, in the case of posting on the day on
which they would have reached such address in the ordinary course of
business, and in other cases on the day on which they were delivered to or left
at such address.

4.85 Notice and communication addressed to the Company shall be valid only if duly
signed by the Contractor or his duly authorized partner or his principal officer acting
for him on his behalf.

TERMINATION:

4.86 If the Contractor fails to execute the work or any part thereof with such diligence as
will ensure its completion within the time specified in the contract, or extension
thereof, or fails to complete the said work within such time or fails to perform any of
his obligations under the contract or in any manner commits a breach of any of the
provisions of the contract, it shall be open to the Company in its option, by written
notice to the contractor:-

(a) To determine the contract; in which event the contract shall stand terminated
and shall cease to be in force and effect on and from the date notified by the
company in this behalf, whereupon the contractor shall stop forthwith all or any
of the contract work, then in progress and the Company may on its part, may
take over the work remaining incomplete by the Contractor and the contractor
and his sureties if any, shall be liable to the company for any excess cost
occasioned by such take over and completion by the Company or by appointing
any other agency over and above the rates of remuneration payable under the
contract.

(b) Without determining the contract, to take over the work of the Contractor or
any part thereof and complete the same through any other agency at the risk
and cost of the contractor and the contract, and his sureties shall be liable to the
company for any excess cost/ additional cost occasioned by such work having
been so taken over and completed by the Company and/or through any other
agency over and above the remuneration payable under the contract.
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4.87

4.88

4.89

4.90

491

4.92

4.93

4.94

Before determining the contract, as aforesaid, and provided that, in the judgment of the

company the default or defaults committed by the contractor is or are curable or may

be cured by the Contractor if any opportunity is given to him to do so, the Company
may, by notice, in writing, call upon the Contractor to cure the default within such
time as may be specified in the notice.

In the event of the Company proceeding in the manner herein above prescribed-

(a) The whole of the Security Deposit furnished by the Contractor or retained by
the Company shall be liable to be forfeited, without prejudice to the right of the
Company to recover from the Contractor, the excess cost referred to aforesaid.
The Company shall also have the right to take possession of the sites for
completing the work or any part thereof. With any or all such materials,
equipments, machinery tools and tackles belonging to the contractor, as may be
deployed/used for the work.

(b) The money that may have become due to the Contractor on account of work
executed by him/its already shall not be payable to him/its until after the expiry
of six calendar months reckoned from the date of determination of contract or
from the taking over of the work or part thereof by the company as the case
may be, during which period the responsibility for fully workmanship in
respect of such work shall, under the contract rest exclusively with the
Contractor and shall be subject to deduction of all amounts due from the
Company to the Contractor, whether under the terms of the contract or
otherwise, authorized or required to be recovered or retained by the Company.

The Company shall also have the right to proceed in the manner prescribed in sub-
clauses above, in the event of the contractor abandoning the execution of the contract
work for a continuous period of one month, or becoming bankrupt or insolvent, or
compounding with his creditors or assignees the contract in favour of his creditors or
any other person or persons, or being a firm or a corporation goes, into voluntary
liquidation, provided that in the said event, it shall not be necessary for the Company
to give any prior notice to the Contractor.

Termination of the contract as aforesaid shall not prejudice or affect the rights of the

Company which may have accrued upto the date of such termination.

APPEALS

Subject to Section 40, of Rajasthan Transparency in Public procurement Rules 2013 ,
if any bidder or prospective bidder is aggrieved that any decision, action or omission
of the procuring entity is in contravention to the provision of this act or the rules or
guidelines issued there under , he may file an appeal to designated First and Second
Appellate Authority with in a period of ten days from the date of such decision or
action, omission as the case may be clearly giving the specific ground on which he feel
aggrieved on the form no. 1 (see rule 83) —Memorandum of Appeal under the
Rajasthan Transparency in public procurement Act -2012 with prescribed fees

DISPUTE, JURISDICTION:

The place of the contract shall be Jodhpur (Rajasthan). In cases of any differences, the
same shall be resolved by mutual discussions and agreement. However the decision of
the company shall be final and binding.

No courts other than the courts located at Jodhpur- Rajasthan shall have jurisdiction
over any matter concerning any aspect of the work under this tender.

The contractor shall not stop or abandon the work due to and during the pendency of
such disputes or differences.
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5.1

5.2

5.3

5.4

Section-V
SPECIAL CONDITIONS OF CONTRACT (SCC)

APPLICABILITY:

These terms and conditions are in addition to the General terms and conditions
specified in earlier Sections of this tender document. These special terms and
conditions as detailed in this section in the following clauses shall prevail upon the
General terms & conditions, should there be any discrepancy or conflict or
contradiction between the two.

INTRODUCTION:

The Company is involved in the mining, beneficiation, processing and marketing of
various minerals like Phosphate, Limestone, Gypsum, Selenite and Lignite etc. The
mining & sizing of limestone at Sanu mines is being carried out since 1988.

LOCATION AND ACCESSIBILITY OF SITE:

Sanu Limestone Mines of RSMML are located on Jaisalmer-Ramgarh Road
maintained by Border Roads Organisation at a distance of about 54 kms respectively
from Jaisalmer Town.

Low silica limestone occurs as a sedimentary bed of about 3 to 6 meters thickness
from the surface. The SMS grade limestone is almost outcropping, but at some places
the bed is overlain by alluvium or dumps of rejects or Sand Dunes of varying height.
The pit bottom confirms to the contact zone between SMS limestone bed and chalky
limestone bed. In general, the limestone boulder studded/embedded in clayey matter
etc. in upper layer followed by massive hard compact bedded layer.

The expected recovery of the limestone gitti in different size range i.e. 40mm-80
mm/30mm-60mm, 30mm-50 mm or any size range between 30mm-80 mm is 40% to
45 % of ROM feed to the plant but it may vary depending upon the area. Rest 25% to
30% are the -10mm rejects/fines segregated during the course of screening which will
be hauled back to earmarked work out pits for the respective financial year as per the
approved mine plan for backfilling and levelling to the original ground level. Saleable
limestone gitti will be despatched through weighbridge. The expected recovery of +30
mm size limestone gitti varies from 40% to 45 % of the ROM. However, Company
shall not entertain any claim if recovery further fall below than above mention
variation.

After sizing, the low silica limestone gitti will be despatched through weighbridge to
consumers. Rejects/fines namely HGR and LGR will be hauled back to work out pits
for backfilling and levelling to the original ground level.

The tenderer should acquaint itself fully with relevant factors like recovery of finished
product in the excavated ROM, crushing characteristics of the limestone, extent of the
requirement of drilling, blasting etc., conditions of working site including availability
of infrastructure facilities at site, and quote its rates accordingly. The Company will
not accept any claim due to ignorance of these, or, any other factors required to fulfil
the work during the currency of the contract.

PREQUALIFICATION CRITERIA:

5.4.1 Tenderer shall be pre-qualified on the basis of the following criteria:
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(1) The annual turnover of tenderer from any business should be at least Rs. 700.00 lac
in any of the immediate three preceding financial years 2022-23, 2023-24 & 2024-
25.

(i)  The tenderer should have experience of successful execution of 3.00 Lac MT
Mining / Excavation of mineral in any one of the last three financial years i.e.
2022-23, 2023-24 & 2024-25 in the name of tenderer.

Tender is to be submitted online at https://eproc.rajasthan.gov.in electronic form as
prescribed in the tender. The tender fees & processing fees will not be refunded in any
case. The bidder should go through the website https://eproc.rajasthan.gov.in& the link
"help for contractors "," information about DSC", FAQs & the bidder manual kid " to
know the process for submitting the electronic bids at website. The complete bid
document has been published on the website www.rsmm.com /
eproc.rajasthan.gov.in& on sppp.raj.nic.in for the purpose of downloading.

The uploaded bid document shall be considered valid for participation in the bid
process subject to submission of required cost of tender document, e-Tendering
processing fee, EMD etc. & the same shall be reached to the office of undersigned on
or before the time specified for online submission of tender.

In case the tenderer is a Company registered under the Companies Act, then the
turnover of the Company shall only be considered. Joint Ventures
(JV)/Consortium/partnerships are also allowed to participate in this tender subject to
the joint/ several responsibility’. In case the bidder is participating as JV/Consortium,
in such case the bidding JV/Consortium shall comprise of not more than two members,
i.e. one lead member or lead partner and one other member/ partner.

Further, in such cases, the cumulative turnover of members of JV/Consortium shall be
considered in ascertaining eligibility of tenderer. Experience of JV member in any
other working Joint venture shall be considered only up to the percentage of sharing in
the respective joint venture. In case of JV/Consortium, the members of JV/Consortium
shall nominate a representative, which shall have the authority in the form of General
Power of Attorney to sign the uploaded documents digitally & to conduct all business
for and on behalf of JV/Consortium during the bidding process.

In the event, the bid of JV/Consortium is accepted, they will require to form a
registered Joint Venture Company/firm to execute the contract, as per the terms of the
tender document.

The tender shall be pre-qualified on the basis of documents furnished/uploaded along
with Techno-commercial bid in support of above. The decision of the company will be
final and binding in this regard. The company reserves its right to call for any
additional information so as to check the eligibility of the tenderer.

Any person participating in the tendering process shall be subject to code of integrity
& disclose conflict of interest, as defined in the rule 80 & should not have a conflict of
the interest in the tender as stated in rule 81 of Rajasthan Transparency in Public
Procurement Rules, 2013 & in the tender document. Appropriate action against such
bidder in accordance with section 11, chapter IV and other relevant provisions of the
RTPP Act, 2012 and rules made there under shall be taken, if it is determined that a
conflict of interest has flawed the integrity of tendering process. Tenderer found to
have a conflict of interest shall be disqualified.

It is mandatory that proprietor/ all the partners (in case of partnership firm)/all the
directors of the company become the members of the society to be constituted to carry
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out the job. The successful bidder should be the Chairman/ the Secretary/ the Treasurer
of the registered co-operative society formed & should be authorized for signing of
documents and execution of the tendered work and they shall not be changed without
the prior approval of the company during the tenure of the contract. The tenderer is
required to furnish an undertaking, in proforma provided in tender document on non-
judicial stamp paper of worth Rs.100/-, in this respect, without which their offers
would not be considered. Further, it is enjoined upon such members that they cannot
resign from the society until the contract period is over.

The co-operative society shall be required to deploy the requisite make & model of the
equipment to perform the entire scope of work & compliance of the terms &
conditions of tender document thereof & to achieve the production target, as given by
the company from time to time.

Offers furnished through any other mode shall not be considered. The Company
reserves the right to accept or reject/cancel any or all offers without assigning any
reason whatsoever. Also the company does not bind itself to accept the lowest price
offer. The Company shall not be responsible for any postal delay or loss of offer.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified, if it is established that tenderer has:made misleading or false
representation in the form(s), statement(s) and attachment(s) submitted in proof of the
pre-qualification requirement; and/or it is established from company’s records that the
tenderer has poor performance by way of abandoning the works, not completing the
contract properly, inordinate delays in completion or financial failures etc.

54  WATER SUPPLY, POWER AND LAND FOR OFFICE ETC:

5.4.1 The contractor shall have to take permission from company & accordingly make own
arrangement for temporary construction of contractor’s field office, workshop, etc. (as
per requirement in the Scope of work)for the site within mining lease area. The
Contractor shall at his/ its own cost construct all such temporary structures or building
with suitable water supply, electricity and sanitary provisions etc. in the above place.
Company on request of the contractor may provide at its discretion power supply from
its existing electrical connection on chargeable basis for their camp & colony.

5.4.2 On completion of the entire contract work undertaken by the contractor if such
temporary structure/s etc. in lease area of the company then it shall be removed by the
contractor at his/its cost and site cleared as per the directions of the Engineer-in-
charge. If the contractor fail to comply with such directions, the Engineer in charge
may at the expense/s of the contractor, will get removed all such works and dispose off
the same in such manner as he deems fit and get the site cleared. In such event the
contractor shall have no claim whatsoever in respect thereof.

5.4.3 The company reserves the right to ask the contractor at any time during the pendency
of the contract to vacate the land, site, temporary buildings etc. in the lease area of the
company by giving 7 (seven) days notice on security reasons or on material interest by
providing alternative site at cost and risk of the Contractor. The company also reserves
the right to take over the said temporary structures/ building in lieu of reasonable
compensation, as mutually settled.

544 For the purpose of dust suppression on mines haulage roads & during drilling
operations, if contractor intends to provide borewell in our mining lease area, he will
have to take prior permission from district authority for borewell drilling after
obtaining NOC from the company.
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5.5 DETAILS TO BE FURNISHED AT THE TIME OF COMMENCEMENT OF
WORK

FollowingdetailsrequiredtobefurnishedbythesuccessfultenderertotheEngineer-in-
Charge before commencement of work at mines:

i.  Document regarding formation of co-operative society, Details of the society
members along-with supervisory statutory men power who will be engaged for
execution of the work

ii.  InitialmedicalexaminationcertificaterequiredinprescribedProforma of such Co-
operative Society members..

iii.  Initial Training Certificate as per Vocational training Rules applicable for
mines, if any

iv.  List of HEMM / equipment / machinery etc. including all safety features
described by DGMS & pollution control measures along with its technical
specification /make model/purchase invoices /Registration Certificates..

v.  Make year of HEMM deployed by cooperative-society must be not older than
2021 and all the HEMM must be installed with Safety & pollution control
measures

5.6 REPORTS:
The contractor shall furnish the statement of work done by him in the form of
report(s). In the format prescribed by the Engineer-In-Charge, on daily basis and/or at
specified intervals by the company to the Engineer-in-Charge or to his authorized
representative.

5.7 CRIETERIA FOR DECIDING LOWEST TENDERER
The lowest quoted rate offered in totality for complete scope of work as mention in
tender document i.e. minimum for sum of Part A i.e. Mining in Govt. Land and part B
i.e. Mining in Pvt. Land as mentioned in the price bid format FORM 6 shall only be
the criteria for deciding lowest tenderer

5.8 PRICE NEGOTIATION

5.8.1 Negotiations if required will be conducted first with the lowest tenderer. In case of
non-satisfactory achievement of rates from lowest tenderer, RSMML may choose to
make a written counter offer to the lowest tenderer and if this is not accepted, RSMML
may decide to reject and re-invite fresh tenders or to make the same counter-offer first
to the second lowest tenderer, then to the third lowest tenderer and so on in the order
of initial bidding, and work order be awarded to the tenderer who accepts the counter
offer first.

5.8.2 In case, when the quotations given by the tenderer during negotiations are higher than
the original quotation of the tenderer; then the tenderer will be bound by the lower rate
originally quoted by the tenderer.

5.8.3 In case of negotiations, representative of the tenderer attending negotiations must
possess written authority from the tenderer to the effect that he is competent to
modify/amend the submitted tender for deviations, exception and rates offered by them
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5.9

59.1

592

593

594

595

5.9.6

5.9.7

5938

599

LIABILITIES IN RESPECT OF CONTRACTOR’S MACHINERY ETC.

The contractor shall be responsible for maintaining & operating the machine deployed
by him for the contracted work in such a way that machine operate at full capacity &
with due regards to safety & ensure compliance of the provision of regulations 171 to
176 of the MMR-1061.

Every HEMM like hydraulic excavator, DTH Drill Machine, dozer/s, loader/s etc.
deployed for the contractual work by the contractor shall be fitted with automatic fire
extinguisher of a type approved by the DGMS. The company may not allow
deployment of any HEMM is not fitted with such an automatic fire extinguisher in
proper working order.

The noise level of any machine should not exceed the standard prescribed in MMR,
1961. The noise level of any machine (as measured inside the operator’s cab or in
nearby areas) shall not exceed the standard prescribed in the MMR, 1961. The
company may stop operation of any machine if the noise level of which is found to be
above the prescribed limit.

The contractor shall have to make adequate lighting arrangement at his own cost for
illuminations is working areas of mining after day light hours so as to meet the
statutory requirement wherever required as per MMR, 1961. Contactor has to deploy
Portable lighting high mast tower (telescopic type mounted on four wheels) along with
generator at each working pit.

The contractor shall have to make adequate lighting arrangement at his own cost for
illuminations in working areas of mining after day light hours as per
DGMS(Legis.)Circular No:30f2017 (Attached for Reference)dated 06.11.2017 and
MMR,1961. Contactor have to deploy Portable lighting high mast tower (telescopic
type mounted on four wheels)along with generator at each working pit

The Co-Operative Society shall maintain log books underRule-190fMCDR,2017 duly
authenticated by the manager or mining engineer of such mines in respect of each
machine showing date-wise account of hours worked,hours not worked, reasons for
non-working, consumption of fuel or energy and lubricants and output of the machine
during the corresponding working hours in the format prescribed by the Engineer-In-
Charge, on daily basis.

The summary of operation of each machine shall be recorded in the logbook at the end
of each month bringing out the percentage availability and percentage utilisation of the
machine, average hourly performance and average fuel or energy consumption per
hour and will be submitted with Monthly Running bill

HEMM deployed by cooperative-society must be not older than 2021 and in the name
of tenderer.

NDT test of every machinery must be submitted on yearly basis as per DGMS
standards.

5.9.10 Penalty: Violation of points mentioned in conditions from 5.9.2 to 5.9.9, then

Rs.1000/- per day is to be imposed on co-operative society.
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5.10
5.10.1

5.10.2

5.10.3

5.104

5.10.5

5.11

5.12

DUST SUPPRESSION:

The Co-operative society shall have to take effective measures at its own cost &
expenses for suppression of dust generated during process of loading, drilling,
blasting, loading, unloading, transportation, etc in the working areas & on the haulage
roads, by means of water sprinkling, wet drilling, water spraying or any other suitable
method, etc so that the dust concentration in such places do not exceed the limit
prescribed under MMR, 1961 or as stipulated under MOEF or Rajasthan Pollution
Control Board. Also, the Co-operative Society shall make availability of sufficient
quantity of nearby IGNP canal water for meeting requirement of dust suppression
system of departmental C&S Plant. Also, contractor shall make arrangements for water
sprinkling in entire departmental plant premises by deploying a truck chasis mounted
water tanker. For dust suppression on haul roads of plant premises, the Co-operative
Society shall ensure necessary arrangements for adequate supply of water. Non-
availability of water for dust suppression will not be an excuse for non-compliance of
this clause. In case the dust concentration is find to be more then the limit referred
above then the company may make arrangement for dust generation at the cost and
expenses of the contractor. The approach road to site of crusher and active haul roads
inside the premises must be paved or hard surfaced.

Co-operative society shall also deploy a competent engineer as per provision of MMR,
1961 as part of supervisory staff.

The Co-operative society shall have to fence the mining area as per provision of
Regulations 115 & 117 of MMR, 1961 & in manner as directed by company at its own
cost & expenses including the cost of the material. They can however use overburden/
interburden/ waste material for the purpose.

In case of failures of the Co-operative society to ensure dust suppression as required
above, the Company may make such arrangements for dust suppression at risk and
cost of Co-operative Society, apart from taking other actions as per the contract.

If, society fails in dust suppression work in the working area under their scope of work
&Crushing Plant if frequency noticed more than 2 times in a month, under their scope
of work i.e. then the panel amount of Rs. 20,000/- will be recovered in addition to
arrangement made by RSMML at risk and cost of society shall be recovered from
monthly RA bill of Society.

VOCATIONAL TRAINING:

Before any person is employed/ deployed by the contractor in mines. It shall have to
undergo a course of vocational training as per provision of MVTR, 1966. Such
vocational training shall be imported by the company & shall not charge any amount
from the contractor for imparting such vocational training. However the contractor
shall have to make available the persons for attending such vocational training as per
schedule to be imparted by the company. The contractor shall pay the wages to the
trainees for the training period.

MEDICAL EXAMINATION:

Every person deployed by the contractor in the mines shall be subjected to initial &
periodical medical examination(s) as per the provision of the Mines Rules, 1965. Such
medical examination (s) shall be arranged by the company & actual expenses incurred
by the company for such medical examination (s) shall be borne by the contractor.
However, the company shall not charge any service charges for organization such
medical examination.
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5.13

5.14

5.15

5.16

5.16.1

5.16.2

DRINKING WATER:

In case of failure of the Co-operative society to arrange for supply of drinking water to
its staff/ working members at the working places/ points. Such arrangement may be
made by the company & entire cost thereof together with such charges as may be
levied by the company shall be recovered from the bills of the contractor & or from its
security deposit.

SAFETY APPLIANCES:

The Co-operative society shall provide all protective & safety appliance such as
helmets, safety boots, ear muffs, dust mask, safety goggles etc. to their employee at his
own cost & comply with all relevant provision under Mines Act, 1952 & MMR, 1961
& rules made their under. In case of failure to comply the norm by the Co-operative
society, the company shall provide the same to the employee of the co-operative
society & the payment with additional charges @ 15 % of actual cost shall be
recovered from the contractor’s bill.

OVERBURDEN/ INTERBURDEN/ WASTE MATERIAL:

All preparatory work shall have to be undertaken by the co-operative society, which
also includes removal of waste material/ interbred/ overburden of varying height up to
2 mitrs at places in the area allotted for mining and also as per working plan provided
by the company. In general, the area is having flat topography with little or no
overburden.

The waste overburden/ interburden/ Waste material and the bye products (if any) shall
be the property of the company and the co-operative society will have no claim
whatsoever over it. Bye products shall have to be stacked separately by the co-
operative society as per instructions of the authorized representative of the company
and no separate payment will be made for such stacking.

Machines may have to be shifted from one face to other as per work requirement /
instructions of engineer in-charge.

QUALITY OF PRODUCTS, SERVICES, ETC.

The Company will have the absolute right to reject the whole or part of any stock of
materials, if in the opinion of the Company or its authorized representative, it is found
to contain substandard quality of materialsas specified in the tender &requirement of
company. Such rejected materials shall be recycled through crushing & screening plant
at no extra cost to Company and as per its direction.

The Co-operative Society shall remove/ raise/ excavate/ break/ sort and/ or loads the
particular material as specified after taking prior permission in writing from the Unit
In-charge/officer-in charge of the Company as authorized representative. In case any
wrong material is raised/ excavated/ broken/ sorted and/or loaded, then the Co-
operative Society shall be responsible for any loss caused to the Company and it shall
have to bear all such losses, including the cost of material, freight charges and any
other claim(s).
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5.17

5.17.1

5.17.2

5.17.3

5.17.4

5.17.5

5.18

5.19

5.19.1

SAFETY, SECURITY, WATCH & WARD OF MEMBERS, COMPANY’S
PROPERTY AND STOCK OF MINERALS

The Co-operative Society shall be responsible under the contract for safety, security,
watch & ward etc., of the Company's properties under the possession of the Co-
operative Society including stocks of mineral & mineral products produced by Co-
operative society.

The Company shall carry out physical verification of the stocks of mineral & mineral
products & other properties of the Company in possession of the Co-operative Society.
Such physical verification will be carried out on monthly basis The Co-operative
Society shall have option to associate its representatives during such physical
verifications. Results of such physical verification shall be binding on the Co-operative
Society.

The Co-operative society shall be responsible for dealing with local villagers
problems, if any faced during mining activities in the area allotted to them so as to
ensure smooth mine working.

As during transport of ROM from mine pit to plant, existing NHAI road will have to
be crossed in each trip, so to ensure safety society will have to provide speed breakers,
safety guards on both sides of the road to protect overhead electric lines from causing
any damage, in case of inadvertent movement of dumper with lifted body. Also,
society will have to provide automatic hoist alarm in all transport trucks to warn
drivers against movement of trucks in lifted body condition after unloading.

All society members, deployed by the society for ROM handling & breaking work at
ROM hopper of departmental C&S plant shall be provided with safety belts to prevent
accidental fall during work.

CONTRACT TO BE EXECUTED BY THE CO-OPERATIVE SOCIETY
ONLY:

In view of prohibition of employment of contract labour in limestone raising including
breaking, sizing, sorting etc. under the Contract Labour (Regulation and Abolition)
Act, 1970; this tender has been called from Co-operative Societies which are registered
under the Co-operative society act 2001 or any other Co-operative society act of India
or who forms the Co-operative society and get that registered and produce the relevant
certificates along with the list of members of the Co-operative Society, within 15 days
from issue of LOA / DLOA before commencement of work. No person who is not a
member of the Co-operative Society shall be allowed to work in the mines.

SCOPE OF WORK:

Co-operative society shall provide set of suitable & adequate capacity of HEMM for
mining, etc, and feeding of ROM into departmentally operated company’s crushing
and screening plant, from the specified pit, to produce finished products (SMS grade
Limestone gitty). Scope of work under this contract shall also include:

Excavation low silica limestone from the area earmarked in the enclosed plan at
Annexure IV. The average lead distance of transportation of ROM from mine face
to the static ROM grizzly of the Company’s Crusher shall be approximately upto
5.00 Km. The location of the Departmental Crushing & Screening plant at Mine
No.2 has been specified in the enclosed Plan at Annexure IV. Deployment of
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5.19.2

5.19.3

5.194

5.19.5

5.19.6

5.19.7

requisite number of hydraulic excavators (minimum 1.2 M3 bucket capacity) with
back-hoe attachment, Dumpers (minimum 16 MT capacity), Crawler mounted
drills with inbuilt water injection system for wet drilling with matching
Compressors, Front-end loaders, Bull dozers, Four wheeled Water tankers, etc. and
other allied machineries along with their operators to be utilized for Drill face
preparation (wherever if required so) Drilling and Excavation of ROM including
associated Clay/ sand Waste/ Murrumetc, at/from the earmarked pit and upto the
depth as may be directed by the Company (which would be approx. upto a
maximum of 5 m.) from time to time. Transportation of such excavated ROM
Limestone (including associated clay/ waste/ murrum etc.) from mine face to the
Static Grizzly at ROM Hopper of the departmental crushing & screening plant and
unloading of the same into it, during the notified shifts by the company at
Company's Sanu Limestone Mines Distt. Jaisalmer. Deployment of higher capacity
equipment and machinery may also be considered, if so deemed necessary.

Loading of HGR, LGR and sub grade Material etc, either by gravity or
mechanically by excavator or front end loader into dumper and its transportation
from the crusher plant site to the rejects dump /disposal site /mined out pit or any
other specified location by the company from time to time for the purpose for
backfilling/ unloading (in the presence of spotter), dozing, compaction and leveling
(to the original level) of the HGR and LGR and/or stacking of sub grade mineral.
The Co-operative society shall have to level the rejects dump area so as to keep the
level of the back filled rejects dump area up to the original ground level.

ROM should be made suitably moist, using water, so that the dust do not get air
borne during loading, hauling and unloading of ROM into hopper at departmental
C&S plant.

Deployment of sufficient manpower provided with safety belts at Static Grizzly of
ROM Hopper for its regular breaking &clearing of the oversize boulders
/interlocking of the material over it.

Deployment of manpower at product hoppers (Min. two persons in every shift at
product hoppers)for operating product bin also in addition to provision of
manpower for operating Reject (HGR and LGR) Sub grade Material Hoppers for
loading of rejects into dumpers by gravity for its regular evacuation from
respective hoppers. Also contractor shall maintain in bound register a record of
direct loading & loader loading in respect of products  30-80 mm as well for by-
products in size range below 30 mm.

For removal of the Sub-grade Material from the Screen House (VS-17) & below
BC-34, during the operation of the CSP, use of front end loader is restricted to
avoid causing damage to RCC Structure & foundation of departmental C&S plant.
Reject shall be shifted upto a distance of 500 mtrs and thereafter its loading by
front end loader / excavator for disposal into pits worked out by the co-operative
society. Society shall ensure to avoid free fall of spillage during its clearing from
the top of the product hoppers and from screen house & shall ensure that proper
chutes provided for the purpose in the plant are used to avoid pollution in the
surrounding area during removal of spillage.

Lifting of the spillage generated during the operation of CSP near reject bins, and
under-product bins by manual means as well as by mechanical means i.e., loader
etc, as per requirement, while spillage occurring near the places around tail end
pulley’s of BC-3 and BC-7, in the tunnel/ crusher house/ screen house & at any
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5.19.8

5.19.9

5.19.10

5.19.11

5.19.12

5.19.13

5.19.14

5.19.15

5.19.16

5.19.17

5.19.18

other place near CSP to the specified location(s), if felt necessary, it shall be
removed by manual means.

In addition to above, the tenderer shall also clear the jamming of chutes, crushers,
ROM hopper, reject & product bins & at any other places to the specified
location(s) in & around the CSP. If require, it shall be cleared / removed by manual
means.

Minimum, 9nos of labours must be provided by society at C&S plant in shift duties
which is used for spillage removal & help in maintenance work. Company can use
these labours in shifts as per requirement of operation &Maintenance work at C&S
plant. The attendance of labour shall be verified by EIC & Plant Incharge on
monthly basis.

Recycling of rejected product, if any, in the CSP which includes making suitable
stack for mechanical loading, its mechanical loading into dumpers tippers and
unloading it into CSP.

Clearing of reject product from the center bins of the Product Hoppers to the ROM
hopper or any other specified location, at regular intervals.

All incidental and/ or contingent works required for the performance of main
works shall be done by the co-operative society at its own cost and expenses and
the same would not qualify for any extra payment.

The work mentioned above will have to be performed by the members of such co-
operative societies, which are registered under the Rajasthan Co-operative
Societies Act. The society will not be allowed to hire workers. Any person who is
not a member of co-operative society shall not be employed for the above work as
it is prohibited under the Contract Labour (Regulation and Abolition) Act 1970.
Plantation, its nurturing watch and ward, watering etc. of specified species of
plants (preferably fire wood plants) @ 4000 plants per annum or as directed by the
government body etc. This includes cost of procurement if any of plants from the
specified Nursery of Forest Deptt. with a minimum survival rate of 70%. The
assessment of survival rate will be done on annual basis by the company. If Co-
operative society fails to maintain survival on annual basis, then pre-determined
compensation of amounting Rs. 500/- per plant shall be imposed on annual basis.
The haul road in the pit, up to the CSP, dump yards of HGR/LGR, stack yard of
sub grade material etc, shall be constructed and maintained by the Contractor at its
own cost and in accordance with the provisions of Mines Act, Rules and
Regulations made thereof. The gradient of the haul road (including the ramp to
crusher grizzly) shall be as per directions of the Company.

The scope of work includes works mentioned in special terms and conditions of the
tender document.

The Co-operative society should acquaint itself fully with relevant factors like
existence of overburden, depth of available mineral in the area allotted for work,
recovery percentage of limestone in the excavated ROM, crushing characteristics
of the limestone extent of the requirement of drilling, blasting etc., conditions of
working site including availability of infrastructure facilities at site, and quote its
rates accordingly. The Company will not accept any claim due to ignorance of
these, or, any other factors during the currency of the contract.

Co-operative Society shall plan excavation of as much quantity of ROM limestone
that shall be needed for production of 6.00 lac MT Per annum of crushed and
screened low silica limestone gitti in the size range of +40 mm to —80 mm and +30
mm to —50 mm, or such sizes as may be required from time to time in any size
range between +30 mm to —80 mm, keeping tentative & indicative monthly
quantity of 50,000 MT.
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5.19.19  The scope of work given here is indicative and the tenderer has to perform all the
jobs to provide finished product and to fulfill all statutory requirements.

520 LIMESTONE EXCAVATION

5.20.1 Limestone excavation is to be carried out with in the area earmarked in the
enclosed plan at Annexure IV. The lead distance of transportation of ROM to the
static ROM grizzly of the Company’s Crusher shall approximately be 5.00 Km or
actual distance marked in the Plan at Annexure IV.

5.20.2 All preparatory work shall have to be undertaken by the Co-operative society
which also includes removal of waste material/ overburden/Sub grade Mineral
from the surface, hauling it upto specified place and dump it there and level it/stack
it as per direction of the company from time to time, to the satisfaction of the
Company's Mines Manager before extracting limestone from any bench.

5.20.3 It shall be mandatory for the successful bidder to commence the mining operation
from the maximum lead and then to retreat towards its C&S plant.
5.20.4 Excavation of limestone upto full depth shall be done in one or more benches as

per provisions of the Metalliferous Mines Regulation, 1961.

5.20.5 Drilling of the blast - holes and Jackhammer drilling in boulders. . The design &
layout of the blast holes & pattern of blasting shall be as per directions of the
Company.

5.20.6 Back filling of overburden/ interburden/ waste material in worked out pits shall be
as per direction of the company’s representative. The height of the back filled
dump should be upto Original Ground Level(OGL) and remaining void area should
be protected by making suitable height dump to avoid entrance of animals in mined
out /worked out pits.

5.20.7 The Co-operative society will maintain the quality of limestone intact as available
insitu and shall not make/ cause/ allow any contamination/ dilution. Any loss or
degradation of limestone purity will constitute breach of contract and any loss or
damage caused to the company on this account will be recovered from the bills/
security deposit of the Co-operative society.

5.20.8 Sorting to eliminate waste material/ interburden if needed shall have to be
undertaken by the Co-operative society, at its own cost so as to ensure that
chemical analysis of limestone produced confirms to the specifications prescribed
in this tender document. No payment will be made for sub grade limestone
produced by the Co-operative society and such sub-grade limestone shall be the
property of the company.

5.20.9 It shall be the responsibility of the Co-operative society to ensure that neither any
layer of steel grade limestone is left unexcavated nor any unwanted excavation of
waste/ chalky limestone bed, below steel grade limestone bed is done. The Co-
operative society shall be responsible for cost, losses, damages etc. for any loss or
degradation of low silica SMS limestone on this account.

5.21 HAUL ROAD: -

5.21.1 The haul road in the pit shall be constructed and maintained by the Co-operative
society at its own cost and in accordance with the provisions of Mines Act. Active
haul roads inside the working premises must be paved or hard surfaced. The
alignment & gradient of the haul road (including the ramp to crusher grizzly)
shall be as per directions of the Company.

5212 The work includes preparation and maintenance of roads in the pit, at the surface,
in the dump yards, & in the crushing & screening plant as per the specifications
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5.22
(1)
(if)

(iii)

(iv)

v)

5.23

(1)

(ii)

prescribed in statutory rules and regulations; for which no extra payments shall be
payable to the Co-operative society.

REJECTS/UNDER SIZE FINES

The fines (less than specified size) shall not be included in the quantity of gitti.

The waste dumps shall be properly leveled by dozing, grading etc. All machinery
required for this and related purposes shall have to be arranged, installed and
operated by the Co-operative society at its own cost & expenses.

Fines generated during the process of gitti breaking shall be the property of the
company. No payment for raising or gitti breaking shall be made for these fines.
Co-operative society shall make entire arrangements for plantation work as
specified elsewhere in this tender document, on the LGR dump-yard and along the
Haul roads as directed by the Company, failing which the work shall be executed by
the company at Risk and Cost of the society.

The fines generated in the process of gitti breaking shall have to be stacked
separately as per working plan.

LOADING, UNLOADING, STACKING ETC.OF DIFFERENT PRODUCT
(S)/BY- PRODUCT (S).

In case of dispatch from crusher site, loading will be automatic otherwise co-
operative society shall stack the finished product(s) separately within 1 (one) km
from the plant on its own cost.

In case of dispatch from crusher site, loading will be automatic otherwise co-
operative society shall stack the by product(s) separately within maximum lead
distance of 2 (two) Kms from the plant on its own cost.

5.24 OWNERSHIP OF EQUIPMENTS AND HEMM

5.24.1

11.

1ii.
1v.

Vi.
Vii.
Viil.
IX.

The successful tenderer has to submit the technical specifications alongwith
Registration certificate of various equipment/HEMM installed propose to be
deployed at mine before commencement of work. The co-operative society shall
deploy & maintained adequate number of mining equipment for successfully
execution of the Contract:The society shall not shift their deployed machine from
Sanu mines to elsewhere without prior permission from the company.

Every HEMM like hydraulic excavator, loader& dozer etc. deployed for the work
by the Co-operative society shall be fitted with automatic fire extinguisher of a type
approved by the DGMS along-with below mentioned safety features: -

Efficient warning devices;

Front and rear lights of adequate intensity and a portable lamp for use in emergency,
unless the loading equipment is not intended to be used beyond day-light hours

An approved type of portable fire extinguisher or other approved type fire suppression
system in efficient working condition so placed as to be with in easy reach of the
operator.

Fire resistant hydraulic hoses in place of ordinary hoses to decrease the chance of fire
and fire resistant sleeves and conduits where cable/wire isused;

A retractable ladder for mounting on to the machine;

Proper seatbelt for operator;

Turbo charge guard.

All functions cut-off switch;

Swing motor brake;

Vent valve on top of hydraulic tank of such a type which is removable without any
tool.
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5242

11.
1ii.

1v.

vi.
vil.
Viil.
IX.
xi.
Xil.
Xiii.
Xiv.
XV.
XVi.
XVil.
XVviil.
XiX.

XX.

5.25
(i)

(ii)

(iii)

Every HEMM like tipper & dumper etc. deployed for the work by the Co-operative
society shall be fitted with below mentioned safety features:-

Cabin Guard Extension: Canopy shall cover the operator’s fully.

Exhaust/Retard Brake: Device to control the speed of truck while operating down the

gradient. Refer DGMS(Tech)Circular020f2004.

Propeller Shaft Guard: Propeller shaft guard as specified in DGMS(Tech)

circular100f1999.

Tail Gate Protection: Protection of operator against collision either by head on or head

to Tail.

Limiting speed device: Enable mine management to decide the maximum speed of

vehicle to be operated in mine.The device may be Electronic or mechanical type speed

ZOVernors.

Audio—visual alarm while reversing :The audio—visual alarm provided should confirm

to DGMS(Tech)CircularNo.010f2010.

Provision of Two breaks One of brakes shall be fail safe.

FordetailsreferDGMSCircular09 of1999.

Body lifting position locking arrangement: A hooter along with an indication is

provided to indicate the body is still in lifted position.

Fire suppression System: Refer DGMS circular 10 of 2004. The fire suppression

system shall be a factory fitment and of approved type from Directorate.

Blind spot mirror: Operator can have view in blind spot area.

Fire resistant hoses at hot zone :To decrease chance of fire.

Electric Wires and sleeves are to be of fire resistant quality: To decrease chance of

fire.

Turbo Charge Guard and exhaust tube coated with heat insulated paint: To decrease

chance of fire.

Battery Cut off Switch: To decrease chance of fire.

Retro reflective reflectors on all sides: For visibility of truck during night.

Seat belt reminder: To alert operator for using the seatbelt.

Proximity warning device: To alert operator when approaching other

vehicles/obstruction.

Rear Vision System:To assist operator during reversing refer DGCircularNo.12 of

20009.

Auto dipping System:To reduce glaring on eyes of operator during night

operations.20/01/2022,

Load Indicato rand Recorder: Enables management to detect and prevent over loading.
Penalty: Violation of points mentioned in conditions from 5.24.1 to 5.24.2,then
Rs.1000/- per week is to be imposed on co-operative society

NO PAYMENT SHALL BE MADE FOR THE FOLLOWING WORK
No payment will be made for sub grade limestone / by-product produced during
the entire process of gitti breaking of Company’s CSP. Such sub grade limestone /
by-product shall be the property of the company.
Finished Product(s) in the respective hoppers or lying at the stockyard, ROM at
mine, overburden, HGR, LGR, Sub-grade Mineral and Rejected Product shall be
the property of the Company and the co-operative society will have no claim
whatsoever over it.
Machines may have to be shifted from one face to other as per work requirement
on the instructions of engineer in charge for which no extra payment would be
made.
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(iv)

The co-operative society shall have to dump ROM limestone on the grizzly of the
crushing and screening plant after going over the ramp for which no extra payment
shall be made.

5.26  MINING OPERATION IN PRIVATE LAND:-

5.26.1

5.26.2

5.26.3

5.26.4

5.26.5

5.26.6

5.26.7

For mining activity & operation in private khaatedaari land, the society shall
arrange land from private khaatedaari land owner its own responsibility. After
mutual confirmation between private khaatedar and society the intimation given to
EIC/Unit Incharge for raising/mining operation as per defined scope of work of
tender. The production and dispatch from private khaatedari land shall be
measured separately for remuneration purpose. However, before commencement
of work and after completion of work in private khaatedaari land society shall be
carried out survey work with representative of RSMML.

The bidder may visit the site to know the status of patches of private land within
mining lease area & check khasara plan of the mine before participation in tender.
The successful bidder shall not be entitled to lodge any claim, dispute on account
of failure for arrangement of private land for mining activity / operation.

The successful bidder will obtain a NO Objection Certificate, No Claim Certificate
& No Dues Certificate from concerned private khaatedaari land owner after the
completion of mining operation in the said area.

The successful bidder shall hand over the land to the private khaatedaari land
owner with backfilling & leveling upto Original Ground Level after the
completion of mining operation in that area.

Company will not entertain any claim raised during mining activity in private
khaatedari land. Society shall be bound to excavate entire minable area/mineral
bearing area from private khaatedaari land, interrupted mining shall not be
allowed.

The Society shall be required to excavate ROM from both Government land and
private khatedari land as per availability. However, it shall be expressly ensured
that, at any given point of time during the currency of the contract, mining
operations shall be carried out only at one location—either on Government land
or on private khatedari land. Simultaneous mining on both Government and
private land shall not be permissible under any circumstances. Advance notice of
15 day in written shall be given by the society for change of mining location from
Govt land to private land and vice versa.

5.27 ALLOTMENT OF AREA FOR WORK

5.27.1

5.27.2

5.27.3

5.27.4

The co-operative society shall be required to work, in general, within the area
earmarked in the plan, Annexure IV, attached with tender document.

The Engineer-In-Charge shall have a right to stop the work in any part of the area
assigned to the contractor & instruct the contractor to work in the alternative area.
Decision of Engineer-in-charge shall be final & binding in this regard.

In case it is inevitable and mutually agreed upon to reduce allotment of area and/or
shifting of work to other alternate area or stoppage etc. no claim for any
damages/losses to the contractor in this regard shall be entertained by the
Company.

Specified working area will be allotted, in writing by the authorized representative
of the Company before commencement of the awarded work and the Co-operative
Society shall restrict the working accordingly.
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5.27.5

5.27.6

5.27.7

5.27.8

5.27.9

5.27.10

5.27.11

5.27.12

5.28

It will be at the discretion of the Company to withdraw the specified working area
allotted to the Co-operative Society at any time without assigning any reason
whatsoever and alternative area may be given if considered necessary by the
Company. No compensation would be payable to the Co-operative Society for
damages, expenses, etc., that may arise out of the aforesaid change of the working
area.

The Co-operative Society shall carry out the mining operations systematically and
strictly as per working drawings & instructions of Engineer in-charge. It will have
to get the scheme of removal/ disposal/ stacking of the overburden and Ore,
approved by the Company in advance and ensure compliance thereof during the
tenure of the contract. In case the Co-operative Society violates this condition then
it will be at the cost, expense and responsibility of the Co-operative Society and the
Co-operative Society shall not be entitled to any charges or remuneration for the
work done in such a manner.

The overburden/interburden shall be stacked in a limited space as specified by the
company. Initial overburden shall be dumped over the earmarked OB. dump area.
Such initial O.B. dumps would also be leveled to accommodate additional
overburden layers. The Society shall have to bear the cost of stacking of
overburden including cost of leveling, making ramp etc.

The height, width & slope of benches as also the width & gradient of haul roads
shall be as per provision of MMR-1961, which shall be communicated to the Co-
operative Society from time to time. Any change in these parameters as required
by DGMS shall have to be carried out by the Co-operative Society at no extra cost
to the Company.

Any changes in the height and width of benches, width and gradient of roads,
height and locations of dump yards/ back fills etc. as directed by the statutory
authorities will have to be implemented by the Co-operative society for which no
extra payment/ charges shall be payable to the Co-operative society.

The Co-operative Society shall have to fence the mining area as per provisions of
Regulations 115 & 177 of MMR-1961 and in the manner as directed by the
Company, at its own cost & expenses including the cost of material etc. The
Society can however use OB/ IB/ waste material for this purpose.

The rates quoted should include all leads, lifts & depths as per the working
drawings & as per the terms & conditions of this tender.

Contractor shall visit the proposed area to be allotted for carrying out mining
activities to make himself aware thoroughly regarding all constraints like presence
of seasonal nallas, quantity of sand or overburden to be handled for development
work. Also, contractor shall have to carry out mining activities in above seasonal
nallas& to fence them properly on both sides to ensure flow of rain water away
from working pits and contractor shall also make himself aware about the actual
height of mineral bed in the area where he has to carry out mining activities, prior
to submission of tender as no compensation/ claim shall be acceptable regarding
recovery & any ignorance about the type of area during entire contract period.

STATUTORYMENPOWER:

Co-operative society shall deploy Minimum number of statutory personnel as
tabulated below as per provision of MMR, 1961 and Mineral (other than atomic
and hydrocarbon minerals) Concession Rules-2016 as part of supervisory staff
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who shall be the member of the society. In case of failure of co-operative society
to deploy minimum number of statutory personnel’s then company may recover
compensation from the co-operative society as mention in the table from the
monthly running bill:-

S. Designation Minimum | Monthly Compensation| Minimum
No Number |per person per month(in| Qualification
Rs)
Mining Foreman 3 25,000 Asper
1 statutory
2 Mining Mate 3 20,000 requirement by
3 Mechanical Diploma 1 20,000 IBM/DGMS

Beside, above deployment of statutory personnel’s, the Co-operative society shall
have to ensure deployment of personnel’s for continuous mining operations using
HEMM, C&S Plant and allied machineries with scheduled repairing and
maintenance.

The deduction on account of non appointment or non-availability of above
statutory personnel. If absent of above statutory personnels notice for long time as
noticed by Mines Manager & EIC, full deduction mentioned above will be made
from running monthly bill.

QUANTUM OF WORK, PERIOD OF CONTRACT, TIME SCHEDULE ETC.
COMPENSATION FOR DELAYS, SHORTFALL ETC.

5.29

APPROXIMATE QUANTITIES OF WORK INVOLVED:

The Co-operative Society shall plan excavation of as much quantity of ROM
limestone that shall be needed for production of 6.00 lac MT for the Company’s
crusher per annum of crushed and screened low silica limestone gitti in the size
range of +40 mm to —80 mm and +30 mm to —50 m, or such sizes as may be
required from time to time in any size range between +30 mm to —80 mm, keeping
tentative &indicative monthly quantity of 50,000 MT.

Note: -

(a) The tender quantities are indicative.

(b) The quantity mentioned above may change in writing by the Company
depending upon the requirement of the company and/or demand of limestone
from buyers.

(c) The work shall have to be carried out as per plan, time schedule and sequence
of operation as per direction of Engineer-in-charge.

(d) The company reserves the right to make any alteration/addition in the area for
the contracted quantity as above including allotment of work in other alternate
areas.

(e) The contractor shall have to abide by quarterly schedule of work.

63 In case at any time the performance of the contractor as a whole or in part is

not found satisfactory, then the company will issue notice, giving seven days to
improve the same. If the contractor fails to improve its performance within this
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5.30

5.31

5.32

5.33

5.34

5.34.1

5.34.2

5.35
5.35.1

period of seven days, then the company may get that part/ the entire work done
by other agency at the risk & cost of the contractor without any further notice.

VARIATION IN WORK

The total quantity of work and schedule is tentative & can be varied by the
company at its sole discretion & requirement by invoking relevant provisions of
RTPP Act, 2012 and rules made there under. However, the variation of 10% in the
bi and/or annual scheduled quantity may be allowed on prior written
communications of the Engineer in charge. In all such cases, the Co-operative
Society shall not be entitled to claim any compensation for increase and/ or
reduction in the quantity, exercised under this sub clause. The decision of the
company for increasing/ reducing the quantity of work shall be final and binding on
the Co-operative Society.

ACTION TO BE TAKEN BY THE COMPANY IN CASE NON
ACHIEVEMENT OF PRODUCTION AND TARGETS:

In case of failure to produce for a continuous period of 7 (seven) days due to
breakdown of machine or any other reason for which the contractor is responsible
and/or in cases of frequent breakdowns of machine resulting in loss of production,
the Company in its sole discretion without prejudice to other remedies may
terminate the contract & shall be empowered to engage other outside agency, at the
risk and cost of the contractor for execution of remaining part of work of the
contract.

WORKING HOURS:
The work of excavation shall be carried out during such hours as may be directed
by the company.

TIME SCHEDUE FOR:

Commencement of work:

The Contractor has to commence the work within a period of 21 (Twenty one)
days from the date of issue of work order/Letter of Acceptance only after
formation of Co-operative society.

PERIOD OF CONTRACT:

The period of contract shall be 2 (Two) years from the date of issuance of letter of
Acceptance by the Company. The company may extend the period of contract at its
sole discretion as per provisions of RTPP Act, 2012.

However, the company reserves the right of termination of contract at any time
without assigning any reason by giving a clear notice of thirty days. Such
termination shall not entitle the contractor for any claim whatsoever

EXTENSION OF SCHEDULE COMPLETION TIME:

If the contractor shall desire an extension of time for completion of work on the
grounds of his having been unavoidably hindered for reasons beyond his control in
execution of work, he shall apply in writing to the Engineer-in-Charge within 10
days of the date of such event, and the Company shall, if in its opinion (which shall
be final and binding on the Contractor) reasonable grounds exist, authorize such
extension of time as may in his opinion be necessary or proper. Whenever the
Company grants such extension, this would be without prejudice to the Company’s
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5.35.2

5.353

5.36
5.36.1

5.36.2

5.36.3

5.36.4

5.36.5

right to take appropriate action under this contract and without additional financial
liability on the company.

Failure or delay by the Company to hand over the necessary drawings and
instructions, or any other delay by the Company due to any other cause,
whatsoever shall in no affect or vitiate the contract or alter the character thereof or
entitle the Contractor to damage or compensation thereof, provided, however, that
the Company without any financial liability may extend the time for completion of
the work by such period as it may consider necessary or proper.

The decision of the company as to the need for grant of extension of time to the
contractor shall be final.

COMPENSATION FOR SHORT FALL IN THE TENDERED QUANTITY:
In case of delay in commencing the production, the compensation @ 0.5% of the
annual contract value on weekly basis will be recovered. The tendered qty. on pro-
rata basis will be considered to calculate annual contract value. The compensation
will be recovered by way of deduction from the bills payable to the contractor.
Further the company may withdraw the DLOA and forfeit the earnest money
deposit (EMD) & /or security deposit (SD) in case the compensation reaches
beyond 2%.

The EIC/Unit-Incharge will provide the production targets of excavation from govt
& Pvt land on quarterly basis. The Co-operative society shall have to handle the
mineral in accordance with these targets. In case, the quarterly targets are not given
in writing to the co-operative society then the targets shall be assumed one forth of
the total annual targeted quantity on proportionate basis both from government and
private land as mentioned in the contract or any other specified annual quantity
given to the cooperative society in writing during the pendency of contract. The
Co-operative Society will have to ensure that in case of any shortfall in a quarter,
the same shall be made up in the next quarter. However, failure of the co-operative
society to achieve the cumulative target on six monthly bases ( i.e. total combined
target of two quarter considered for calculation of compensation), Company will
be entitled for imposing a pre determined and agreed compensation @ 20% of
value of the actual short fall in quantity on proportionate basis as per
scheduled/targeted quantity, which shall be calculated considering the applicable
rate/s as on the conclusive day of the second quarter, and so on multiplied by
actual shortfall quantity. The compensation will be recovered by way of deduction
from the running account bills payable to the contractor or any other amount due/
SD to the co-operative society.

Besides above, failure of the Co-operative Society to work as per scheduled targets
continuously for three quarters, the company will free to get the work done by
making alternative arrangements at the risk and cost of the Co-operative Society
and also to recover it the full difference of cost of making such alternative
arrangements from the bills or security deposit

The compensation will be recovered by way of deduction from the bills payable to
the contractor / SD or any other amount due to the co-operative society. The above
recoveries will be without prejudice to the other right and remedies available in the
contract.

If scheduled/targeted quantity is not achieved by the contractor due to any reason
beyond the control of the contractor, the schedule may be modified and/or
completion time may be extended by the company. Compensation for shortfall will
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5.36.6

5.36.7

5.37

5.37.1

5.37.2

5.38

5.39

5.40

5.40.1

5.40.2

be recovered based on such modified target. Decision of the company, whether a
particular reason for failure to achieve the target is beyond the control of
contractor, shall be final and binding on the contractor.

The compensation so paid/and/or adjusted by the company shall not relieve the
contractor from his/its obligations to complete the work under the contract or from
any other obligations and liabilities under the contract.

If targeted quantity is not achieved by the contractor within contract period due to
any reason beyond the control of the contractor, then company may consider
waiver of the compensation, if levied. However, in such case the

decision of the company shall be final and binding on the contractor.

RIGHT TO REVIEW PERFORMANCE:

The company reserves the right to review and assess the performance of the work
at any time during the contract period. In case of poor or unsatisfactory
performance and/or breach of any terms and conditions of the contract, the
company in its absolute right and discretion may take appropriate action including
termination of the contract.

The company shall have absolute right to determine and ascertain the damages or
losses suffered by it due to poor performance or breach of the terms and recover
the costs thereof from the contractor from the security deposit or any sum due to
the contractor from the company. The Company shall also have absolute right to
get the work done from any other agency at the risk and cost of the contractor, in
case, the contractor fails to perform the work continuously for more than 3 (three)
days.

RISK & COST:

The company shall have full right to forfeit the whole security deposit and payment
of other pending bills payable to the contractor for non fulfillment of the
contractual obligations with regard to the production/ excavation (work) of
specified quantity within the scheduled /specific time period. The work can be
completed by engaging third party at the risk and cost of the contractor.

MEASUREMENT, WEIGHMENT, ETC.:

All the trucks carrying low silica limestone gitti product shall be weighed at the
company/s weighbridge at Sanu Mines or at any other weigh bridge specified by
the company. The weight recorded in the weighment slip shall only be considered
& taken as final for determination of quantity of low silica limestone gittiproduct
for the purpose of this contract.

DETERMINATION OF VARIOUS PARAMETERS

For the purpose of this contract the determination of following parameters as done
by the Company or its authorized representatives shall be taken & treated as final
and shall be binding on the Co-operative Society.

Chemical & Physical analysis of minerals, overburden, interburden, etc.,
(including moisture determination of minerals & proximate analysis) to determine
purities/ grade of ore/ mineral/ etc., and also to classify any material as OB/ IB/
Waste material/ fines.

Measurement and calculation of excavation volume, if required.
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5.40.3

5.40.4

5.40.5

5.40.6

5.40.7

5.41
541.1

541.2

5413

5414

Size determination of the mineral products like gitties, powder etc. including
percentage of oversized & undersized material.

Weight of material dispatched in trucks as determined at Company's weigh bridge/
any other weighbridge notified by the Company.

Stock of mineral at the beginning of the Contract, during the period of the contract
& at the termination of the contract.

Any other parameter whose determination may be required in terms of this
contract.

The Co-operative Society, if it so desires, can associate its representatives during
the determination of these parameters by the Company.

CONTRACTOR’S REMUNERATION:

The remuneration to be paid by the Company to the Contractor for the entire/whole
of the work to be done and for the performance of all the obligations undertaken by
the Contractor under the contract documents shall be ascertained by the application
of the applicable contract rates and payments to be made accordingly for the work
actually executed, weight recorded in as per weighment on the company’s
weighbridge at Sanu Mines. The sum as ascertained shall constitute the admissible
remuneration of the Contractor under the contract. The Contractor shall not be
entitled for any other payments, except as provided in the contract. The basis of
payment shall be the dispatches of main limestone product (finished product in size
range of 30mm to 80 mm limestone gitty) (refer 2.1.29) as recorded at company’s
weigh bridge at Sanu Limestone Mines or any other weighbridge
authorized/notified by the company on applicable rate decided by Company from
mining in Govt. Land / Pvt. Land. No advance against undespatched stocks shall
be payable to the Co-operative Society.

The rates quoted and accepted by the contractor shall remain firm & fix except
diesel escalation and binding during the currency of the contract period including
extended period as mentioned in tender document. Rates shall be deemed to
include and cover all cost, expenses and liabilities of every description and all risk
of every kind to be taken in executing completing and handing over the work to the
company by the Contractor. The Contractor shall be deemed to have known the
nature, scope, magnitude and the extent of the works and materials required though
the contract documents may not fully and precisely provide those.

Without in any way limiting the provisions of the proceeding sub-clause, the
schedule of rates shall be deemed to include and cover the cost of all equipment,
temporary works, materials, labour, insurance, fuel stores, and appliance to be
supplied/deployed by the Contractor and all other matters in connection with each
item in the schedule of quantities and the execution of the work or any portion
thereof finished/completed in every respect and maintained as shown or described
in the contract documents.

The schedule of rate/ agreed rates or contract rate or rate of remuneration shall
include and cover the cost of all inputs for the works or otherwise incorporated in
or used in connection with the works, also all rents and other payments in
connection with obtaining diesel, lubricants, materials of whatsoever kind for the
works and shall include an indemnify to the company which the contractor hereby
gives against all actions, proceedings, claims, damages, cost and expenses arising
from the incorporation in or use on the works of any such articles/processes or
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materials, other municipal or local board charges, fees, cess, if levied on materials
equipment or machinery to be brought to site for use of work, shall borne by the
contractor.

5.41.5 All customs duties, excise duties, sales tax or any port duties, special road tax, road
tax, transport charges, stamp duties or Central or State Government or local body
or Municipal taxes or duties, cess taxes or charges (from or any other body),
whatsoever as applicable upto the last date of submission of offer, shall be deemed
to be included in and covered by the contract rate or schedule of rate by the
contractor. The contractor shall also obtain and pay for all permits or other
privilege necessary to complete the work.

541.6 The schedule of rates or contract rate shall be deemed to include and cover the risk
of all possibilities of delay and interference with the Contractor’s conduct of work
which occur from any cause including orders of the Company in the exercise of
his/its powers and on account of extension of time granted due to various reasons
and for all other possible or probable cause of delay/s in execution of this work by
the contractor. The Contractor shall not be entitled to raise any claim and/or
dispute on account of any rise in the price of oils, lubricants, tyres, tubes, spares,
statutory or otherwise on any other ground or reason of accounts whatsoever.

5.42 BASIS OF PAYMENT:

The basis of payment shall be the quantity, as dispatched of finished limestone
products in size range 30-80 mm only, from Company’s crushing & screening
plant at Sanu Mines, as recorded at RSMML weighbridge at Sanu Mines, or any
other weigh bridge as notified by the company on monthly basis on applicable rate
decided by Company from mining in Govt. Land / Pvt. Land as the case may be.

5.43 ARRANGEMENT FOR DIESEL

The Contractor has to make its own arrangements for Diesel procurement and
storage. The Contractor has to obtain requisite statutory permission/clearances
from the respective Government Authorities, at its own cost. However, company
may on the request of the contractor allot the land in the mine premises for purpose
of installation of Diesel Dispensing Pump subject to the condition that the
contactor shall use the Diesel from that DD pump exclusively for the purpose of
the contract.

At any stage during currency of contract, it found that diesel from Diesel
Dispensing Pump installed with in mining lease area is used elsewhere other than
this contract, then company reserve right to revoke NOC issued for this purpose
without correspondence

In case, when as the diesel is required to arrange by the Contractor Co-operative
Society, therefore then the diesel escalation shall be payable as per diesel
escalation clause specified elsewhere in the tender.

5.44 DRILLING & BLASTING AND EXPLOSIVE
5.44.1 The Co-operative Society at its own cost & expenses shall do Drilling of the blast-

holes of diameter100-115 mm and Jackhammer drilling of 32 mm diameter holes
in boulders. However, the design & layout of the blast holes & pattern of blasting
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5.44.2

5.443

5.44.4

5.44.5

5.44.6

shall be as per directions of the Company. The drill machine and Jackhammer
should be equipped with dust extraction system to control dust generation during
drilling.

The Company shall conduct the blasting at its own at the mines site of the co-
operative society upto the charge factor ceiling of 0.60 Kg of explosive per tonne
of finished product on quarterly basis, and will conduct the blasting for the
contractor at his risk wherever required.

The Company shall procure/stock & arranges for the transportation of explosives
and blasting accessories, blasters to the blasting site and will conduct the blasting
however, arrangement of labours for assisting company’s blaster in blasting
operation & their transportation upto the blasting site will be arranged by the
contractor.

The rates quoted by the contractor for this work shall be excluding of the cost of
blasting i.e. the cost of explosives and its accessories (up to the charge factor
ceiling as mentioned above), storage, transportation, etc. or otherwise.

The cost of the explosive quantities consumed by the Company at the contractor’s
pit in excess of the charge factor ceiling as mentioned above at sub clause will be
recovered from the bills of the contractor. The reconciliation of actual charge
factor as against the prescribed charge factor ceiling as mentioned above at sub
clause will be carried out on quarterly basis considering the actual quantity of
explosive consumed and total work done (specify) during respective quarters.

The recoveries for the quantity of explosive in excess of the charge factor ceiling
as mentioned above at sub clause shall be made on quarterly basis from the
running account bills of the contractor based on rates prevailing in respective
quarter, inclusive of taxes, duties, freight etc.

Steps for calculation of such recoveries shall be as under.

Step 1. Calculation of weighted rate of explosives Rs/ unit of work (note it should
be the same unit as offered by the contactor for the work).

The rate of the explosives in Rupees/Kg for the respective quarter shall be the
weighted average calculated on the monthly basis for the quantities of explosives
used during the respective month (rate of the explosive prevailing on the last day
of month shall be considered)

Step 2. Calculation of total excess quantity of explosives

EQE =TE — (QP X 0.60)

Where

EQE: Excess Explosives Qty in Kg

TE: Total Quantity of explosives used during the quarter in Kg
QP: Production of finished Product during the quarter in Tonnes

Step 3. Calculation of amount to be recovered from Contractor
a) RA =(EQE X weighted average rate of explosives at Step 1)

Where
RA: Recoverable Amount on account of explosives in Rs.
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Note: For calculating charge factor ceiling, consumption of detonating fuse,
electric detonators & cord relayed shall not be included. However, if excess
quantity of explosive is consumed in any quarter then cost of detonating fuse,
electric detonators & cord relayed for excess quantity shall also be taken care off.

5.44.7 The Company shall undertake Explosive Charging and other Blasting works.
However, sufficient manpower with suitable transport shall have to be provided by
the Co-operative Society during these operations at its own cost & expenses.

5.44.8 Arrangement required for secondary/muffle blasting, if necessary, may have also
to be done by the Co-operative Society for which no extra payment shall be made
by the Company.

5.44.9 The Co-operative Society shall ensure that all persons within a radius of 500
meters from the place of blasting have taken proper shelter, apart from giving
sufficient warning over the entire zone.

5.44.10  During the drilling of blast holes, the Co-operative society shall use dust extractors
and practice wet drilling (including in-built wet drilling system) to ensure effective
suppression of the dust generated during drilling. For wet drilling the Co-operative
society will make its own arrangements for getting water at its own cost.

5.45 TERMS OF PAYMENT (BILLING):

For obtaining running account payment the contractor will submit a bill in
triplicate to the Engineer In charge of the work/s executed during a month
(calendar) before the expiry of the first week of the succeeding calendar month
along with following details:

1. The date wise monthly production and dispatch statement of product & by
product.

11. Certificate of rate of bulk price of HSD from IOCL/ HPCL for
Jaisalmer, for 1st day of every month.

1. Copy of documentary evidence about deposition of the Goods & Service
Tax (GST) to the respective authority for the concern billing period.
1v. A list of all society members whose services were utilized during the

month for which running bill is raised, shall be enclosed & this list shall be
signed by authorized signatory under his seal of the society.

V. An undertaking with monthly bills bearing GSTIN and HSN/SAC code
that “total GST has been deposited and returns have been filed for relevant
tax period.

Vi. A verification letters verified by Engineer In-charge to verify that all
statutory registers & information required for filling returns of IBM &
DGMS pertaining to billing month submitted by society to concerned
persons.

vii.  Attendance sheet of statutory manpower duly verified by EIC.

Note:

a) No payment shall be made for any other ancillary work/production/dispatches
of Sub Grade Material/By Product(s) etc. i.e. for the work not mentioned in the
performa of the price bid.
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b) No advance against un-dispatched stocks/ or any other such cases where the basis
of payment is not the actual production, shall be payable to the Contractor.

5.46 RATES:
The agreed rates shall be on the ‘firm price’ basis during pendency of the contract
and the Contractor shall not eligible for any escalation, except as mentioned in the
tender document.

5.47 LIMITATION OF PAYMENT:

5.47.1 If at any time the Company wants more work i.e. in excess of quantity beyond
maximum tolerance as specified in tender, then the same shall be undertaken by
the contractor on such term & conditions as may be mutually agreed to & approved
by the company in writing in advance.

5.47.2 Payment shall be made only for the portion of work done by the contractor during the
entire contract period.

5.48 ESCALATION/ DE-ESCALATION:
The diesel consumption norm of 1(one) liter per MT of finished product for entire
work, as specified in scope of work, shall be treated for computation for diesel
escalation /de-escalation.
For the purpose of computing the Escalation/De-escalation of Diesel, the present
prevailing bulk price of diesel (IOCL/HPCL) as on dated xxxxxxxxxxx is as under:

Ex-Sanu, Jaisalmer

HSD Price as on XXXXXXX XXXXXX
Supply Locations Sanu, Jaisalmer Sanu, Jaisalmer

IOCL HPCL

Basic DeRsti;llgtIion Price — XXXXXX

S.
VAT Rate 10% 10%

VAT Amount XXXXXXX XXXXXX

Cess per KL XXXXXXXX XXXXXX

Invoice price Per KL XXXXXX XXXXX

Diesel rates to be provided later on after pre-bid meeting.

The said rate of Diesel shall be the frozen rate and computation of Escalation/de-
escalation shall always be made on this frozen rate.

The prevailing rate for bulk price of diesel (IOCL) /HPCL at Sanu, Jaisalmer on 1%
of particular month in which work carried out shall only be considered for the
purpose of escalation/de-escalation. The contractor shall submit certificate/rate of
Diesel for escalation/de-escalation along with each bill (one of the HSD supplier to
be chosen by the society at the time of first bill , however the HSD supplier shall
not be changed during the contract period) . The contractor shall submit
certificate/rate of Diesel for escalation/de-escalation along with bill. Beside it, no
other escalation/de-escalation shall be payable to the contractor during the currency
of the contract except for variation in statutory taxes, duties and levies as mentioned
in the tender document.
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5.49 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS AN
ADVANCE:

All running account payment (progressive payment) shall be regarded as payments
by way of advance against the final payment only and not as payments for work/s
actually done and completed, and shall prelude the requiring of bad, unsound,
defective, unscientific, imperfect or unskilled work to be removed and taken away
and reconstructed, rejected or be considered as an admission of the due
performance of the contract, or any part thereof, in this respect, or of the accruing
of any claim by the contractor, nor shall it conclude, determine or affect in any way
the rights/powers of the company unless these conditions or any of them as to the
final settlement and adjustments of the accounts or otherwise. The final bill shall
be submitted by the contractor within 75 (Seventy Five) days =(60+15=75) days
from the date of his request for the completion certificate of the work, otherwise
the Engineer-in-Charge’s certificate of the measurement and of total amount
payable for the work accordingly shall be final and binding on the contractor.

5.50 PAYMENT OF CONTRACTOR’S BILL:

Unless otherwise specifically provided, running account payment (progressive
payment) will be made to the contractor by the company keeping in view the
quantum of work done and measured, approved and certified as aforesaid.
Company shall be entitled to deduct Income Tax & such other taxes at source from
the bills of the contractor as may be required by any department of State/ central
Govt. or any other statutory body including advances paid to the Contractor. The
Contractor, on submitting the bill for the work done, is entitled to receive a
monthly payment subject to approval and passing of the same by the EngineerIn-
charge. The Company shall make payment due to the Contractor by crossed
Account Payee Cheques/ RTGS/Pay advice. In no case will the Company be
responsible if the cheque is misplaced or misappropriated by unauthorized
person/s. In all cases, the Contractor shall present his bill duly pre-receipted on
proper revenue stamp.

5.51 WITHHOLDING PAYMENT TO CONTRACTOR AND COMPANY’S LIEN
ON MONEYS DUE TO THE CONTRACTOR:

5.51.1 Progressive payment at any time may be withheld or reduced, if, in the opinion of
the company the Contractor is not diligently and efficiently endeavoring to comply
with the terms of the contract of if the Contractor fails to pay his society member,
for material and other bills as they become due. The company shall in no way be
responsible for such withholding of payments.

5.51.2 The company shall have lien on all amounts hat may become due and payable to
the Contractor under this or any other contract or transaction of any nature
whatsoever between the Company and the Contractor and the security deposit,
bank guarantee etc. furnished by him under the contract for or in respect of any
debit or sum that may become due and payable to the Company by the contractor
either alone or jointly with any other or others either under this or any other
contract or transaction of any nature whatsoever between the Company and the
Contractor, unless the contractor pays and clears the claim in full immediately on
demand in cash to the company.
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5.52

5.52.1

5.52.2

5.53
5.53.1

5.53.2

5.53.3

CLOSING OF THE CONTRACT:

Within 70 (Seventy) days= (60+10=70 days) of the completion of the work in all
respects, as defined in the contract document, the Contractor shall be required to
obtain from the Engineer-In-Charge completion certificates as to the completion of
work and clearing of the areas where he has worked for of all rubbish, dirt, rock
overburden, materials, structures etc.

If the contractor shall fail to comply with the requirement of this clause on or
before the date fixed for the completion of the work, the Engineer-In-Charge may
at the expenses of the contractor remove such rock (overburden) surplus material
and rubbish and dispose off the same as he thinks fit and clean off such dirt as
aforesaid and Contractor shall forthwith pay the amount of all such expenses so
incurred and shall have no claim in respect of any such rock (overburden) material
or surplus material as aforesaid except for any sum actually realized by the sale
thereof.

APPLICATION FOR COMPLETION CERTIFICATE:

When the Contractor fulfils all his / its obligations under the contract to the
satisfaction of EngineerIn-charge and subject to terms & conditions of the contract
he/it shall be eligible to apply for completion certificate. The application along
with following documents and any other document/ information etc. as required by
the Engineer In-charge for his satisfaction, are required to be submitted to the
Engineer In-charge.

(1) Details of quantum of work completed by the contractor.

(i) Three sets of calculation sheets (back up papers) thereof.

(111)) Weighment statements from the concerned department of company.

(iv) A certificate to the effect that no outstanding claims/ payments are due to the
persons employed by the contractor or his sub-contractor.

(v) NOC of private khatedar towards any pending due etc. w.r.t. the excavation
work in private khatedari area.

(vi) Notary attested No claim certificate by the contractor, in favour of company
that No claim has been due towards the company and he will not claim any
dues after the closure of the contract.

(vii) Notarized Indemnification Bond on Rs. 500/- on Non-Judicial stamp paper.

The Engineer-In-Charge shall formally issue completion certificate within 60
(Sixty) days on receiving application from the Contractor, after verifying from the
completion documents including measurement record etc and satisfying himself
that the work has been completed in accordance with all the provisions of this
contract and as set out in the drawings/ specifications etc and instructions issued to
the Contractor by the Company and the DGMS or other statutory authority from
time to time.

The contractor, after obtaining the completion certificate, is eligible to present the
final bill for the work executed by him/it under the contract. The final bill shall be
submitted by the contractor within 15 days from the date of issue of completion
certificate, otherwise the Engineer-In-Charge’s certificate of the measurement and
of total amount payable for the work accordingly shall be final and binding on the
contractor.
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5.54 FINAL CERTIFICATE:

Upon expiry of the period of liability and subject to the Engineer-In-Charge being
satisfied with the work or works having been duly performed by the Contractor and
the Contractor having fulfilled all his obligations under the contact, the Group
General Manager of SBU&PC-Limestone shall give a certificate hereinafter
referred to as the ‘Final Certificate’ and the contractor shall not be considered to
have fulfilled all of his/its obligations under the contract until Final Certificate
shall have been given by the Group General Manager SBU&PC-Limestone.

5.55 FINAL PAYMENT AND RELEASE:

5.55.1 On completion of the work and issuance of completion certificate, the contractor
shall submit his / its final bill indication the gross and net amount payable. On
receipt of this, the Company shall verify the same, determining the total value of
the work done of the contract and after deducting all the sums already paid to
him/it and/due to the company on any account and such further sums as the
company on any account and such further sums as the company is already
authorized or required to reserve or retain on the terms of the contract or otherwise,
make over to the contract as his final payment subject to the Contractor furnishing
a certificate to the effect that he has no further claim of whatsoever nature or
description on the Company.

5.55.2 All prior certificate quantities, claims etc. upon which running account payments
may have been made, shall be subject to adjustment in Final Certificate.

5.55.3 No claim shall be made or be filled by the contractor and the company shall not be
liable to pay any money to the contractor, except as specially provided for in the
contract. Acceptance by the contractor of the final payment as aforesaid shall
operate as estoppels and shall be, a release to the Company from alclaims ad
liability to the contractor in respect of anything done or furnished by the contractor
for or in relation to the work, or in respect of any act or omission of the company
or the Engineer-in-charge or any other person relating to or effecting the work.

5.55.4 Final payment including the security deposit will be released to the contractor only
on furnishing the Final Certificate by him/ it within one month.

UNDERTAKING
I/We have carefully gone through & fully understood all above special terms and

conditions dealt in various chapters of this section of tender spelt out in various
chapters, clauses, sub-clauses etc. and these are acceptable to we/us.

For and on behalf of the tenderer

Signature of tenderer
With seal
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FORM-1
LETTER OF SUBMISSION OF TENDER
FROM DATE: ----
M/s

To,

The Group General Manager (Contract),
Rajasthan State Mines & Minerals Ltd.,
4-Meera Marg,Udaipur-313001 (Rajasthan).

Sub: Tender for Excavation, transportation & Feeding of ROM into Departmentally operated Company’s
crushing & screening plants located at Sanu Limestone Mines and other related work for Production
of Limestone Gitti i.e.+40mm to -80mm and +30mm to -50mm or any size required by steel plants in
size range between +30 mm to -80 mm and as detailed out in the tender document.

Ref: - e-Tender No. RSMM/CO/GGM(C)/Cont-11/2025-26 Dated: 03.10.2025

Dear Sir,

1. I/'We possessing requisite competence, resources, experience, skill & expertise, hereby-tender
my/our offer for execution of the above work as mentioned in the tender document. I/We have
carefully examined the documents connected with the above-mentioned work and agree to abide by

the same.

2. I/'We agree to complete the contract at the schedule of rates quote by me/us for the work in
accordance with all the terms & conditions of the Tender Document.

3. It is expressly understood by me/us that the time is the essence of the contract. [/We agree to

complete the contract as per terms and conditions as mentioned in the tender document. In case of
failure on my /our part. I/We shall pay compensation to the Company as per the provisions and
stipulated as contained in the terms and conditions of the tender documents.

4. I/We have deposited Earnest Money (as per NIT) in the form of crossed Demand Draft in favour
of RSMML payable at Udaipur, particulars thereof are mentioned herein below. 'We further agree
to furnish the Security deposit and accept all the terms and conditions laid down in the Tender
Document in this respect.

DD No. Date Name and Address of Bank Amount

5. In the event of acceptance of our tender, I/ We hereby agree to abide by and fulfill all terms and

conditions referred to in the tender document including price offer and in case of any default

thereof the company shall have the right to forfeit the Earnest Money amount and/or security
deposit, or pay to the company or it’s successors or it’s authorized nominee such sums of money as
stipulated in the conditions contained in the tender documents.

I/We enclose documentary proof of all requisite document as specified in the tender document.

7. I/'We am/are fully aware of the statutes/ laws/rules in connection with working at the site. [/We

agree to abide by the applicable statutory provisions.

I/We hereby confirm that Price Bid (Part-1I) of the tender contains no stipulation.

I/'We agree to accept the decision of the company in respect of pre-qualification of my/our offer.

10. I/We hereby declare that the decision of the RSMML management in selection/rejection of the
tender/contractor shall be acceptable and binding on me/us.

o

o x

Date, The day of, 20...

Signature of tenderer/(s)
with seal
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FORM-2
CHECK LIST TO BE ENCLOSED WITH ‘TECHNO-COMMERCIAL (PART-I) BID’

Ref: - e-Tender No. RSMM/CO/GGM(C)/Cont-11/2025-26 Dated: 03.10.2025

Name of Tenderer

The Check List should be submitted alongwith TECHNO-COMMERCIAL (PART-I) BID’ in the
proforma given below: -

1.0 | Status of tenderer:

Individual

Proprietorship Firm: Attach duly attested affidavit
in support of your status.

Partnership Firm: Attach copies of Partnership
Deed.

Co-operative Society registered under Co-
operative society act 2001 or any other Co-
operative society act of India. Attach duly attested
copies of Registration Certificate, Bye laws, list of
Members & list of Managing Committee

Private Limited Company, Attach duly attested
list of Directors & copies of Registration
Certificate, Memorandum and Articles of
Association. In case of Limited Companies, the
Article of Association & Memorandum of
Association are needed with special indication
that the said Article of Association &
Memorandum of Association allow the Company
to take subjected contract work and it is not ultra
virus.

Public Sector Undertaking (Attach supporting
documents duly attested)

Others (Please specify) — Attach duly attested
supporting documents.

2(1) | Details of Tender document fees DD No.and name of Bank

2(i1) | Digital signed tender document as issued by
Company/downloaded by the tenderer/
authorized representative of the tenderer, as
prescribed in different clauses of the tender
document in token of the acceptance of the
terms and conditions of this tender.

3.0 | Power of Attorney/ Board Resolution in favour of
the authorised representative signing the tender.
4.0 | Turn over during last financial years.

2024-25

2023-24

2022-23

5.0 | Duly attested copies of Audited balance sheets &
P&L accounts of above financial year in support
of turnover

6.0 | Main business activities (experience) of the
tenderer
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8.0 | Details of present commitments.
9 Whether the tenderer has proposed any addition/ | Note: If yes, please provide details as

modification/ deviation to the terms & conditions | per  Exceptions and  Deviations

of the tender.(Exception/Deviation) statement

10 Proposed site organization

11 List of trained & experienced Technical persons

employed with the contractor showing their

qualification and experience.

12 The Tenderer/ Bidder would give a declaration

that they have not been banned / suspended or de-

listed by RSMML. If this declaration is not given,

the bid will be rejected as non-responsive..

13 Affidavit on non-judicial stamp paper that | Yes/No.

tenderer is not having or had any litigation with

the Company, if any, give details.

14 Affidavit as per format- if tenderer is not covered

under EPF Act

15 Undertaking to become member of co-operative

society as per Format.

16 Details of Earnest money deposited

17 PAN no.

18 Goods and Service Tax Registration No.

19 MSMED Registration details

20 | Any other information

1. The Tenderer shall upload the required document. Before uploading the document read
carefully the tender document conditions/ stipulations and encloses the requisite documents
only.

Date: -----------

Place------------ Signature of tenderer/s

With seal & Date
with seal
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FORM-3

Bank Details of Tenderer for RTGS/NEFT/Online refund of EMD

S.No. Description Details
1 Name of Tenderer
2 e-mail ID
3 Mobile no.(for SMS)
3 Bank Account No.
4 Banker details:
a) Name
b) Branch No.
c) Address
5 Type of A/c:  Saving / Current /
CC/ any other
6 IFSC code
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FORM-4
RAJASTHAN STATE MINES AND MINERALS LIMITED
(A Government of Rajasthan Enterprise)

EXCEPTIONS AND DEVIATION

Ref: - e-Tender No. RSMM/CO/GGM(C)/Cont-11/2025-26 Dated: 03.10.2025
Name of Tenderer

Tenderer may stipulate here exceptions and deviations to the tender conditions. If
considered unavoidable.

No. Page No. of tender Clause No. of Subject Deviation
document tender
document

Signature of tenderer/(s)
with seal
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FORM-5

RAJASTHAN STATE MINES AND MINERALS LIMITED
(A Government of Rajasthan Enterprise)

PROPOSED SITE ORGANISATION
Ref: - e-Tender No. RSMM/CO/GGM(C)/Cont-11/2025-26 Dated: 03.10.2025

Name of Tenderer

The Tenderer is to indicate herewith-proposed site organization, indicating the
number of persons along with their role & responsibilities, which he proposed to set
up for execution of the work. It is understood that this will be augmented from time
to time depending on the requirements for timely completion of work, as directed
by Engineer-In-Charge.

Signature of tenderer/(s)
with seal
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FORM-6
Performa of "PRICE-BID"
To be submitted strictly online in the prescribed format provided at
https://eproc.rajasthan.gov.in else tender will liable to be rejected.

Ref: - e-Tender No. RSMM/CO/GGM(C)/Cont-11/2025-26 Dated: 03.10.2025
PROFORMA FOR 'PRICE BID’ BOO (for reference)

S. No. Particulars Approx. Rate (Rs/MT) Total
Total (total
tendered quantity X
Quantity (in offered
MT) rate in
PMT
A Excavation, transportation & Feeding of ROM into In Figure-------
Departmentally operated Company’s crushing 6,50,000 | —---m-m--
& screening plants located at Sanu Limestone
Mines and other related work for Production of ?/\
Limestone Gitti i.e.+40mm to -80mm and Rates to be quoted

+30mm to -50mm or any size required by steel in the online format
plants in size range between +30 mm to -80 available at
mm and as detailed out in the tender document. www.eproc.rajastha

(In Govt. Land)
B Excavation, transportation & Feeding of ROM into 5,50,000
Departmentally operated Company’s crushing
& screening plants located at Sanu Limestone
Mines and other related work for Production of
Limestone Gitti i.e.+40mm to -80mm and
+30mm to -50mm or any size required by steel
plants in size range between +30 mm to -80
mm and as detailed out in the tender document.

n.gov.in

Rates to be quoted
in the online format
available at

www.eproc.rajastha

n.gov.in

(In Pvt. Land)
C Total (A+B)
NOTE:
1. The rate quoted will remain firm & fixed except diesel escalation specified in tender

document and inclusive of all taxes, duties, levies etc. but exclusive of GST.

2. The bulk price of diesel at Jaisalmer i.e. Rs xxxxxxxxxx per KL of IOCL/HPCL is
considered as base price for quoting the above rates.

3. The bidders shall be required to quote the rates separately for mining operations in
Private land & Government land. Further, the bidder shall not quote rate for mining
operations in private land lower than the rate quoted for mining operations in
Government land. Any rate for Private Land quoted lower than that of Government Land
shall be treated as non-responsive & liable for outright rejection of their bid.

Signature of tenderer/s
with seal

Cont-11(25-26) Tender Document for excavation & feeding of Limestone into departmental C&S Plant at Sanu Limestone Mines. 67 of 82



Annexure- |
(To be typed on Non Judicial stamp paper of Rs. 100)

UNDERTAKING

N age.......... years, resident of ......... as a proprietor/ Partner/
Director (as case may be) of M/S.......ooviiiiiiiiiiii (Name of tenderer),
here by undertake that I shall become a member of the Co-operative Society, which shall be
formed as per terms of tender in case work is awarded against the Ref:- e-Tender No.
RSMM/CO/GGM(C)/Cont-11/2025-26 Dated: 03.10.2025

age.......... years, resident of ......... as a proprietor/ Partner/
Director (as case may be) of M/s......cooviiiiiiiiiiiiiii e, (Name of tenderer),
here by also undertake that I/ we shall hold the post of chairman/Secretary/Treasurer of the
registered co-operative society formed and should be authorized for signing of documents and
execution of the tendered work and shall not be changed without the prior approval of the
company during the tenure of contract.

It is further undertaken that I will not resign from the society and shall continue as a member till
the completion of the said work.

Place:
Date

Signature with seal Name
Note: Original Notarized affidavit shall be sent to the office of GGM (Contract),

RSMML,4- Meera marg, Udaipur-Raj-313001 along with Tender fees, processing
fees and EMD.
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Annexure-I1
PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT

(To be issued by a Public Sector bank / schedule private bank/ AU small finance bank having its
Branch office at Jodhpur on non-judicial stamp paper of 0.25% of BG value subject to maximum of Rs.
25000/- on appropriate value under Indian Stamp Act prevailing on the date of issuance of BG /-)

B.G. Dated 00.00.......

This Deed of Guarantee made between a Public Sector bank / schedule
private bank/ AU small finance bank having its registered office at and its head office
at and wherever the context so required include its successors and assignees (
hereinafter called the Surety/ Bank) AND Rajasthan State Mines & Minerals Limited, a company
incorporated and registered under Indian companies Act, 1956, having its registered office at C-89-90,
Lal Kothi Scheme, Janpath, Jaipur and Corporate Office at ,4-Meera Marg, Udaipur and wherever its
context so required includes its successors and assignees (hereinafter called ‘the company),

Whereas the company having agreed to exempt M/s a company/
partnership firm (address of registered/H.O.) where ever the context so require include
its successors and assignees (hereinafter called the Contractor) from the demand under the terms and
conditions of letter of acceptance no. dated issued in favour of the Contractor and
agreement dated entered into between RSMML and M/s
(contractor), hereinafter called ‘ the said letter of acceptance /agreement’ which expression shall also
include any amendment, modification or variations thereof made in accordance with the provisions
thereof, of cash security deposit for the due fulfillment by the said letter of acceptanceagreement on
production of unconditional and irrevocable Bank Guarantee for Rs. (Rs. )
being equivalent to % of Contract value of Rs.

1. We, (Bank) do hereby undertake to pay to the company as amount not exceeding
Rs. against any loss or damage caused to or suffered or would be caused to or suffered by the
company by reason of any breach by the said contractor of any terms and/or conditions contained in the
Letter of acceptance/ Agreement. The decision of the Company, as to any such breach having been
committed and loss/ damage suffered to shall be absolute and binding on us.

2. We, (Bank) do hereby undertake without any reference to the Contractor or any other person and
irrespective of the fact whether any dispute is pending between the Company and the Contractor of the
fact whether any dispute is pending between the company and the Contractor before any court or tribunal
or Arbitrator relating thereto, to pay the amount due and payable under this guarantee without any demur,
and/or protest merely on the very first demand from the Company stating that the amount claimed is due
by way of loss or damage caused to or suffered by or would be caused to or suffered by the Company by
reason of any breach by the said contractor of any of the terms and condition contained in the said Letter
of acceptance/ agreement by reason of the said contractor’s failure to perform the covenants contained in
said letter of acceptance/ agreement. Any such demand made on the bank shall be conclusive absolute and
unequivocal as regards the amount due and payable by the bank under this guarantee. However bank’s
liability under this guarantee shall be restricted to an amount not exceeding Rs.

3. We, (Bank) further agree that the guarantee herein above contained shall remain in full force and
effect during the period that would be taken for the performance of the agreement and that it shall
continue to be enforceable till all the dues of the company under or by virtue of the agreement have been
fully paid and its claim/s satisfied or discharges or till the company certifies that the terms and the
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conditions of the said Letter of acceptance/ agreement have been fully and properly carried out by the said
contractor and accordingly discharges the guarantee, unless a demand or claim under this guarantee is
made on the bank in writing on or before 00.00.200..( scheduled completion date plus six months), the
bank shall be discharges from all liability under this guarantee thereafter unless otherwise further
extended by the bank.

4. In order to give full effect to the guarantee herein contained the company shall be entitled to act as if, we
(bank) are your principal debtor in respect of all your claims against the Contractor hereby guaranteed by
us as aforesaid and we hereby expressly waive all our rights of surety-ship and other rights, if any which
are in any way inconsistent and/or contrary to the above or any other provision of this guarantee, the
bank’s guarantee to pay hereunder will not be determined or affected by your proceeding against the
Contractor and the bank will be liable to pay the said sum as and when demanded by you merely on first
demand being made on the bank by you and even before any legal or other proceedings taken against the
contractor. Any letter of demand delivered at the bank’s above branch/divisional office or Udaipur branch
office under the signatures of the company’s Financial Advisor and/or Head of SBU&PC-Limestone or
any of the Directors shall deemed to be sufficient demand under this guarantee.

5. We, (Bank) further agree that the company shall have the fullest liberty without our consent and
without affecting in any manner our obligation hereunder to vary any of the terms and conditions of the
said Letter of acceptance/ agreement or to extent time of performance by the said Contractor from time to
time or to postpone for any time or from time to time any of the powers exercisable by the company
against the said contractor and to forbear or enforce any of the terms and conditions relating to the Letter
of acceptance/ Agreement and we shall not be relieved from our liability by reason of any such variation
or extension being granted to the said contractor or for any fore bearance act, or omissions on the part of
the company or any indulgence of the Company to the said Contractor or by any such matter or things
whatsoever which under the law relating to the sureties would but for this provisions have effect of so
relieving us.

6. This guarantee herein contained would come into force from the date of issue and would not be affected
by any change in the constitution of the contractor or ourselves or liquidation or winding up or dissolution
or insolvency of the contractor not shall it be affected by any change in company’s constitution or by any
amalgamation or any absorption thereof or there with but shall ensure for and be available to and
enforceable by absorbing or amalgamated company or concern till the payment or amount not exceeding
Rs. 00/-is made by the Bank.

7. The guarantee will not be discharged or affected if the company holds/ obtain any other
security/guarantee/ promissory note from any person and/or the contractor and this guarantee shall be in
addition to any such guarantees.

8. We, (Bank) lastly undertake not to revoke this guarantee during this currency
except with the previous consent of the company in writing.

9. The bank has power to issue this guarantee in favour of the Company and the undersigned has full powers
to do so under power of Attorney dated granted to him by the bank.

10. For the purpose of enforcing legal rights in respect of this guarantee Udaipur Courts in the state of
Rajasthan alone shall have jurisdiction.

IN WITNESSETH I, HEREBY SON OF (designation)
(branch) constituted attorney of the said bank have set my signatures and bank seal on
this guarantee which is being issued on non-judicial stamp of proper value as per Stamp Act prevailing in
the state of executed at this the date
of
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Annexure 11

PROFORMA OF GUARANTEE BOND FOR Bid Security/ EARNEST MONEY DEPOSIT
(To be issued by a Public Sector bank / schedule private bank/ AU small finance bank having its
Branch office at Udaipur on non-judicial stamp paper of 0.25% of BG value subject to maximum of Rs.
25000/- on appropriate value under Indian Stamp Act prevailing on the date of issuance of BG /-)

B.G. No. Dated
This Deed of Guarantee made between Bank, having its registered office at
and its head office at and wherever the context so required include its

successors and assignees ( hereinafter called the Surety/ Bank) & Rajasthan State Mines & Minerals Limited, a
Company incorporated and registered under the Indian Companies Act, 1956, having its registered office at 89-
90, Janpath, Lal Kothi, Jaipur and Corporate Office at 4 Meera Marg, Udaipur 313004, Rajasthan, and
wherever its context so required includes its successors and assignees (hereinafter called 'the Company').

Whereas the company having agreed to furnish BG for Bid Security/ EMD from M/s a
company/ partnership firm (address of registered / H.O.) wherever the context so
require includes its successors and assignees (hereinafter called 'the Tenderer' ) from the demand under the
terms and conditions of e-Tender No. RSMM/CO/GGM(C)....... [ovin.. Dated: for “EXCAVATION,
TRANSPORTATION & FEEDING OF ROM INTO DEPARTMENTALY OPERATED COMPANY'S
CRUSHING & SCRENING PLANT AND OTHR SERVICES FOR PRODUCTION OF LIMESTONE GITTI
AT SANU LIMESTONE MINES, DISTT. JAISALMER (hercinafter called 'the said Tender) of Earnest
Money Deposit to be paid in cash or by Demand Draft for the due fulfillment by the said tenderer of terms and
condition contained in the said tender on production of unconditional and irrevocable Bank Guarantee for Rs.

Now this deed witnesseth that in consideration of said bank having agreed on the request of the Tenderer to
stand as surety for payment of Rs. ............ as Earnest Money deposit to the company subject to the
following conditions.

(1) We, (Bank) do hereby undertake to pay to the company an
amount not exceeding Rs. ......... against any loss or damage caused to or suffered or would
be caused to or suffered by the company by reason of any breach by the said Tenderer of any
of the terms and /or conditions contained in the Agreement ( the decision of the company as
to any such breach having been committed and loss/damage suffered to shall be absolute and
binding on us).

(i) We, (bank) do hereby undertake without any reference to the
Tenderer or any other person and irrespective of the fact whether any dispute is pending
between the company and the Tenderer before any court or tribunal or Arbitrator relating
thereto, to pay the amount due and payable under this guarantee without any demur, and/or
protest merely on the very first demand from the company stating that the amount claimed is
due by way of loss or damage caused to or suffered by or would be caused to or suffered by
the company by reason of any breach by the said tenderer of any of the terms and condition
contained in the said tender by reason of the said tenderers failure to keep the said tender
open. Any such demand made on the bank shall be conclusive absolute and unequivocal as
regards the amount due and payable by the bank under this guarantee. However, bank's
liability under this guarantee shall be restricted to an amount not exceeding Rs. ................

(1ii) We, (bank) further agree that the guarantee hereinabove contained
shall remain in full force and effect during the period that would be taken for the finalization
of the said tender and that it shall continue to be enforceable the said tender till the said tender
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is finally decided and order placed on the successful tenderer and / or till the company
certifies that the terms and the conditions of the said tender have been fully and properly
carried out by the said tenderer and accordingly discharges the guarantee, unless a demand or
claim under this guarantee is made on the bank in writing on or before ........... , the bank
shall be discharged from all liability under this guarantee thereafter unless otherwise further
extended by the bank. Any letter of demand delivered at the bank's above branch/ divisional
office or Udaipur branch office under the signatures of the company's F.A or GGM(Cont.) /
Head (Cont) shall be deemed to be sufficient demand under this guarantee.

(iv) In order to give full effect to the guarantee herein contained the company shall be entitled to
act as if, we (bank) are your principal debtor in respect of all your claims against the Tenderer
hereby guaranteed by us as aforesaid and we hereby expressly waive all our rights of surety
ship and other rights, if any which are in any way inconsistent and/or contrary to the above or
any other provision of this guarantee, the bank's guarantee to pay hereunder will not be
determined or affected by your proceeding against the Tenderer and the bank will be liable to
pay the said sum as and when demanded by you merely on first demand being made on the
bank by you and even before any legal or other proceedings taken against the Tenderer

(v) This guarantee herein contained would come into force from the date of issue and would not
be affected by any change in the constitution of the tenderer or ourselves or liquidation or
winding up or dissolution or insolvency of the Tenderer nor shall it be affected by any change
in company's constitution or by any amalgamation or any absorption thereof or therewith but
shall ensure for and be available to and enforceable by absorbing or amalgamated company or
concern till the payment of amount not exceeding Rs. ............. is made by the Bank.

(vi) The guarantee will not be discharged or affected if the Company holds/obtain any other
Earnest Money/guarantee/promissory note from any person and/or the Tenderer and this
guarantee shall be in addition to any such guarantees.

(vii) We, (Bank) lastly undertake not to revoke this
guarantee during this currency except with the previous consent of the company in writing.

(viii) The bank has power to issue this guarantee in favour of the Company and the
undersigned has full powers to do so under Power of Attorney date
granted to him by the Bank.

(ix) For the purpose of enforcing legal rights in respect of this guarantee Udaipur courts in the
state of Rajasthan along shall have jurisdiction

IN WITNESSETH 1, hereby , son of
(designation) (branch) constituted attorney of the said bank have set
my signatures and bank seal on this guarantee which being issued on non-judicial stamp as per
Stamp Act Prevailing in the state of Rajasthan, executed on this date of ,
20...
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Working Plan Annexure-IV

Ref: - e-Tender No. RSMM/CO/GGM(C)/Cont-11/2025-26 Dated: 03.10.2025
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Private Land Falling in Sanu-II

Total Area Area Covered in
SNo: KhasraNo: (Hect.) Lease(Hect)
1 394/839 9.7889 6.7858
2 397/929 2.6697 1.7322
3 397/950 2.6697 2.2108
4 401 4.1420 2.9122
Total|19.2703 13.6410
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Annexure-V
AFFIDAVIT
(onnon judicial stamp paper worth Rs. 50/-)

Tender No e-Tender No. RSMM/CO/GGM(C)/Cont-11/2025-26 Dated: 03.10.2025
NamME Of TeNACICT. ... .ttt et et e

) I S/0 Shri....oooviiiiiiiiiiii aged.......... Years,
TesIdent Of . ... o i on behalf of the tenderer i.e.
TS e e hereby undertake oath and

state as under:-

(1) I/ We are not having or had any litigation with the RSMML/any other company in
relation to the work. In case of litigation with RSMM or any other company, I/we
hereby undertake that such litigation will not restrict me/us in smooth execution of
tendered work.

(2) I/ We have not been banned or suspended /de-listed by RSMML.

3) I/ We declare that /We have not mentioned any exception /deviation of the tender
conditions anywhere else in our offer &

4) I/ We declare that price bid is in prescribed & no conditions are attached to it.Even if
any conditions /s found, those would be ignored at the risk & cost of us.

(5) That we are registered under MSMED act & the registration number of the firm
iS....... (Copy enclosed).

Or
That we are not registered under MSMED act.

(6) I/We Undertake own oath and state that that I/ we are not close relative of any
employee of the company , nor any close relatives are associated with the bidders as
proprietor/partner/share holder/ director and like.

(7) I/We do hereby declare that I/'We have fully read and understood the purpose and
contents of all the terms and conditions of this contract, nature, quantum, contract
period and scope of work of the tender document and all terms& conditions of this
tender and these are acceptable to we/us.

(8) I/We do hereby declare that I/We have fully read and understood the provision of
Rajasthan Transparency in public procurement Rules 2013 and all terms& conditions
mentioned therein are acceptable to we/us.

9) I hereby declare that as on date no default has been made by us towards payment of
GST and all returns up to the last date of submission of bid have been filled by us

Signature of Tenderer (s)

(Authorised Signatory)

With seal
Place:
Date:

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract),
RSMML,4- Meera marg, Udaipur-Raj-313001 along with Tender fees, processing fees and
EMD.
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ANNEXURE-VI

Compliance with the Code of integrity and No Conflict of Interest

Any person participating in a procurement process shall:

(a) not offer any bribe, reward or gift or any material benefit either directly or indirectly in
exchange for an unfair advantage in procurement process or to otherwise influence the
procurement process.

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or
other benefit or avoid an obligation.

(c) not indulge in any collusion, Bid rigging or anti competitive behavior to impair the
transparency, fairness and progress of the procurement process;

(d) not misuse any information shared between the procuring Entity and the Bidders with an
intent to gain unfair advantage in the procurement process;

(e) not indulge in any coercion including impairing or harming or threatening to do the same,
directly or indirectly, to any party or to its property to influence the procurement process.

(H) not obstruct any investigation or audit of a procurement process.

(2) disclose conflict of interest, if any; and

(h) disclose any previous transgressions with any Entity in India or any other country during
the last three years or any debarment by any other procuring entity.

Conflict of Interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of Interest is considered to be a situation in which a party has interests that could
improperly influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

1.

aoow

A Bidder may be considered to be in Conflict of Interest with one or more
parties in a bidding process if, including but not limited to:

have controlling partners/shareholders in common; or

receive or have received any direct or indirect subsidy from any of them; or
have the same legal representative for purposes of the Bid; or

have a relationship with each other, directly or through common third parties, that puts
them in a position to have access to information about or influence on the Bid of another
bidder, or influence the decisions of the Procuring Entity regarding the bidding process;
or

the Bidder participates in more than one Bid in a bidding process. Participation by a
Bidder in more than one Bid will result in the disqualification of all Bids in which the
Bidder is involved. However, this does not limit the inclusion of the same subcontractor,
not otherwise participating as a Bidder, in more than one Bid; or

the Bidder or any of its affiliates participated as a contractor in the preparation of the

design or technical specifications of the Goods. Works or Services that are the subject of
the Bid; or

Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring
Entity as engineer-in-charge/contractor for the contract.
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ANNEXURE-VII

Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted For procurement in response to Notice Inviting Bids I/ We
hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012,

that:

1. I/we possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entity.

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union and
the State Government or any local authority as specified in the Bidding Document.

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our
affairs administered by a court or a judicial officer, not have my/our business activities
suspended and not the subject of legal proceedings for any of the foregoing reasons.

4, I/we do not have, and our directors and officers not have, been convicted of any criminal
offence related to my/our professional conduct or the making of false statements or
misrepresentations as to my/our qualifications to enter into a procurement contract within
a period of three years preceding of commencement of this procurement process, or not
have been otherwise disqualified pursuant to debarment proceedings;

5. I’'we do not have a conflict of interest as specified in the Act, Rules and the Bidding
Document, which materially affects fair competition;

Date Signature of bidder

Place Name:
Designation:
Address:
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Annexure-VIII

The designation and address of the First Appellate Authority is —

Principal Secretary to the Government of Rajasthan,
Department of Mines & Petroleum,

Secretariat,

Jaipur

The designation and address of the Second Appellate Authority is —
Principal Secretary to the Government of Rajasthan,
Department of Finance,

Secretariat,

Jaipur

(1) Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the
Procuring Entity is in contravention to the provisions of the Act or the Rules or the
Guidelines issued thereunder, he may file an appeal to First Appellate Authority, as
specified in the Bidding Document within a period of ten days from the date of such
decision or action, omission, as the case may be, clearly giving the specific ground or
grounds on which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be filed only by
a Bidder who has participated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids before the
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be
filed only by a Bidder whose Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as
expeditiously as possible and shall endeavour to dispose it of within thirty days from the
date of appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period
specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective
bidder or the Procuring Entity, as the case may be, may file second appeal to Second
Appellate Authority specified in the Bidding Document in this behalf within fifteen days
from the expiry of the period specified in para (2) or of the date of receipt of the order
passed by the First Appellate Authority, as the case may be.

(4) Appeal not to lie in certain cases
No appeal shall lie against any decision of the Procuring Entity relating to the following
matters, namely:-
(a) determination of need of procumbent;

Cont-11(25-26) Tender Document for excavation & feeding of Limestone into departmental C&S Plant at Sanu Limestone Mines. 78 of 82



)

(6)

(7

(b)

provisions limiting participation of Bidders in the bid process;

(©) the decision of whether or not to enter into negotiations;

(d) cancellation of a procurement process;

(e) applicability of the provisions of confidentiality.

Form of Appeal

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as
many copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit
verifying the facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second Appellate
Authority, as the case may be, in person or through registered post or authorized
representative.

Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal
shall be rupees ten thousand, which shall be non refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of

Scheduled Bank in India payable in the name of Appellate Authority concerned.

Procedure for disposal of appeal

(a)

(b)

(©)

(d)

The first Appellate Authority or Second Appellate Authority as the case may be, upon
filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and
document, if any, to the respondents and fix date of hearing.

On the date fixed for hearing, the First Appellate Authority or Second Appellate
Authority, as the case may be, shall:-

(1) hear all the parties to appeal present before him; and

(ii) peruse or inspect documents, relevant records or copies thereof relating to the
matter.

After hearing the parties, perusal or inspection of documents and relevant records or
copies thereof relating to the matter, the Appellate Authority concerned shall pass an
order in writing and provide the copy of order to the parties to appeal free of cost.

The order passed under sub-clause(c) above shall also be placed on the State Public
Procurement Portal.
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Form No.1

(See rule 83)
Memorandum of Appeal under the Rajasthan Transparency in Public Procurement Act,
2012

Appeal No. ................... Of o

Beforethe ..........oovviiiii (first/second Appellate Authority)

1. Particular of appellant:

(1) Name of the appellant:
(i1) Official address, if any:
(iii)  Residential address:

2. Name and address of the respondent(s):

0]

(ii)

(i)

3. Number and date of the order appealed against and name and designation of the
officer/authority who passed the order (enclosed copy, or a statement of a decision, action
or omission of the Procuring Entity in contravention to the provisions of the Act by
which the appellant is aggrieved:

4. If the Appellant proposes to be represented by a representative, the name and postal
address of the representative:

5. Number of affidavits and documents enclosed with the appeal:

6. Ground of appeal
................................................................. (Supported by an affidavit)

7. Pray O .o
Place ......coooveiiiiiiiii
Date ......oooooiiiiiiiiii

Appellant’s Signature
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Annexure-IX
Additional Conditions of Contract

1.  Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct
arithmetical errors during evaluation of Financial Bids on the following basis:

1. if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious
misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected.

ii. if there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

iii. if there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing
Declaration shall be executed.

2. Procuring Entity’s Right to Vary Quantities

(1) At the time of award of contract, the quantity of Goods, works or services originally
specified in the Bidding Document may be increased or decreased by a specified
percentage, but such increase or decrease shall not exceed twenty percent, of the
quantity specified in the Bidding Document. It shall be without any change in the unit
prices or other terms and conditions of the Bid and the conditions of contract.

(11) If the Procuring Entity does not procure any subject matter of procurement or procures
less than the quantity specified in the Bidding Document due to change in
circumstances, the Bidder shall not be entitled for any claim or compensation except
otherwise provided in the Conditions of Contract.

(ii1)In case of procurement of Goods or services, additional quantity may be procured by
placing a repeat order on the rates and conditions of the original order. However, the
additional quantity shall not be more than 50% of the value of Goods of the original
contract and shall be within one month from the date of expiry of last supply. If the
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered
from the supplier.
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Annexure-X
(To be typed on Non Judicial stamp paper of Rs. 50/-)

UNDERTAKING
age........ years, resident of............. asa
proprietor/Partner/Director (as case may be) of M/s...........cooveiiiiiiinnnn.. (name

of Tenderer), here by undertake that I shall become a president/secretary/treasurer in order of the
Co operative Society, which shall be formed as per terms of tender incase work is awarded
against the Ref: -e-Tender No. RSMM/CO/GGM(C)/Cont-11/2025-26 Dated: 03.10.2025

OR

proprietor / Partner/ Director (as case may be) of M/S........oooviiiiiiiiiiiiiiiiiiian,

(Name of Tenderer), here by undertake that I shall become a president/secretary/treasurer in
order of the Co operative Society which is already formed in the name of

1 PP and shall work under this
name as per terms of tender incase work is awarded against the -  Ref: - e-Tender No.
RSMM/CO/GGM(C)/Cont-11/2025-26 Dated: 03.10.2025

It is further undertaken that I will not resign from the society and shall continue as a member till

the completion of the said work.

Place:

Date

Signature with seal
Name
Note-
1) Strike through whichever is not applicable.

2) Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML, 4-
Meera marg, Udaipur-Raj-313001 along with Tender fees, processing fees and EMD
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